
 

 STATE OF CALIFORNIA 
 

 

STANDARD AGREEMENT     

STD 213 (Rev 06/03) AGREEMENT NUMBER 

 8CA0471 
 REGISTRATION  NUMBER 

       

1. This Agreement is entered into between the State Agency and the Contractor named below: 

 STATE AGENCY'S NAME 

 Department of Forestry and Fire Protection 

 CONTRACTOR'S NAME 

       

2. The term of this Agreement is: Upon Approval through May 15, 2021  

 

3. The maximum amount of this Agreement is: $0.00 

       
 

4. The parties agree to comply with the terms and conditions of the following exhibits which are by this reference made 
a part of the Agreement:  

 
 Exhibit A – Scope of Work 21 pages 
 Attachment 1 – Additional Specifications 24   pages 
 Attachment 2 – Maps & Site Plans 4   pages 
 Attachment 3 – Reporting Forms 3  pages 

  Exhibit B – Budget Detail and Payment Provisions 2   pages 
 Exhibit C* – General Terms and Conditions GTC  610 
 Exhibit D – Special Terms and Conditions 2    pages 
 Exhibit E – Additional Provisions 7    pages 
 Exhibit F – Digest of Laws Related to Association with Prison Inmates 1    page 
    

Items shown with an Asterisk (*), are hereby incorporated by reference and made part of this agreement as if attached hereto.  These documents can be 
viewed at www.ols.dgs.ca.gov/Standard+Language  
 

IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 
 

CONTRACTOR California Department of General 

Services Use Only 
CONTRACTOR’S NAME (if other than an individual, state whether a corporation, partnership, etc.) 

      

BY (Authorized Signature) 

 

DATE SIGNED(Do not type) 

PRINTED NAME AND TITLE OF PERSON SIGNING 

      

ADDRESS 

      

STATE OF CALIFORNIA 

AGENCY NAME 

Department of Forestry and Fire Protection 
BY (Authorized Signature) 

 

DATE SIGNED(Do not type) 

PRINTED NAME AND TITLE OF PERSON SIGNING  Exempt  per:       

       

ADDRESS 

      

SAMPLE AGREEMENT 

http://www.ols.dgs.ca.gov/contracts
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SCOPE  OF WORK 
 
1. The State of California, Department of Forestry and Fire Protection (CAL FIRE) hereinafter called the STATE agrees to 

sell to [purchaser name] of [address], hereinafter called the  PURCHASER and the PURCHASER agrees to purchase 
from the STATE, all the live timber designated for cutting by the STATE, and merchantable as hereinafter defined at the 
rate and in strict conformity with the requirements and conditions hereinafter set forth for sawlogs and other merchantable 
material; the PURCHASER further agrees to do other work as herein specified. 

 
PURCHASER shall provide all materials, labor, equipment, tools, permits, taxes and fees described herein and in 
strict conformity with the requirements and conditions hereinafter set forth for sawlogs and other merchantable material. 

 
A. Timber Sale Location. 

 
All live timber designated for cutting by CAL FIRE and merchantable as hereinafter defined, on an area of about 737 
acres, designated on the ground by the STATE's assigned Timber Sale Officer prior to cutting in parts of Sections 19, 
20, 29, 30, 31 and 32, Township 18 North, Range 16 West,  MDB&M, in the Jackson Demonstration State Forest 
approximately 12 miles east and southeast of Fort Bragg, Mendocino County, California, and as designated on the 
attached map (Exhibit A, Attachment 2) which hereby is made part of this Agreement. 
 

B. Sale Harvest Boundary. 
 
The boundaries of the sale area have been marked as depicted on the attached map (Exhibit A, Attachment 2) and 
have been examined by the PURCHASER. All trees marked for cutting, whether merchantable or not, shall be felled 
by the PURCHASER, unless specifically reviewed and waived by the Timber Sale Officer. No dead standing conifer 
trees or unmarked hardwood trees shall be felled except as provided for elsewhere in this Agreement. The 
PURCHASER agrees to log the merchantable conifer timber designated for cutting as described in this Agreement. 
The STATE does not guarantee the amount of timber designated in the estimate. 

 
2. GOOD FAITH PERFORMANCE. 
 

A. By having submitted his or her bid and entering into this Agreement, the PURCHASER hereby declares the intention 
to timely harvest and removal of the timber designated for cutting within the harvest area described herein. If it 
appears to the Timber Sale Officer that the PURCHASER does not have a good faith intention to perform the 
scheduled harvesting, the PURCHASER shall be provided a hearing with a STATE manager who is not directly 
involved in operations at Jackson Demonstration State Forest in order to provide the PURCHASER with an 
opportunity to explain why the STATE ought not to terminate the Agreement. The STATE manager who administers 
the hearing shall consider all documentation and testimony provided by the STATE and the PURCHASER, and such 
materials shall constitute an administrative record upon which his or her decision shall be entirely based. If the STATE 
manager determines that the PURCHASER's intent is to not perform the specified harvesting in a timely manner: 
1) the Agreement between the STATE and the PURCHASER shall be immediately terminated based on the 
PURCHASER's failure to perform substantial and material term(s) of the Agreement, constituting a breach of contract; 
2) the PURCHASER shall be liable to the STATE for reasonable damages associated with breach; and 3) the 
contract may be awarded to the next highest bidder. 
 

B. This contract includes work to be done as mitigation for the effects of timber operations. This work can include 
activities in direct mitigation, off site mitigation, or compensation for the impacts of timber operations. It includes road 
construction, road abandonment, road reconstruction, installing water breaks and rolling dips, removal of stream 
crossings, replacement of stream crossings and all work done to ensure that timber operations do not result in 
significant effect on the environment. 
 

C. The merchantable species, estimated net merchantable amount by the Revised Scribner Log Rule as prepared by the 
Northwest Log Rules Advisory Group, July 1, 1972, the rate of payment per thousand board feet, and the estimated 
total value are as follows: 

 



Chamberlain Confluence 2019 TSA                     Contractor Name 
Contract # 8CA04071 

Page 3 of 65 
EXHIBIT A 

(Scope of Work)  
 

 

 

 

Merchantable Species Value 
Estimated Net 
Amount (Mbf) 

Rate per Mbf Estimated Total 

Redwood 2,290 [             /mbf] $ [total value] 

Douglas-fir, Grand fir, Western 
Hemlock, miscellaneous other 
conifers 

3,610 [             /mbf] $ [total value] 

TOTALS 5,900  $ [combined total value] 

Estimate confidence interval 
=  25% 

+/- 1,475  
+/- $ [25% of combined total 

value] 

Maximum contract amount   $[combined total value+25%] 

 
The 25 percent confidence interval represents the statistical variation that can be expected around the estimated sale 
value.  

 
D. All timber removed by reason of this sale shall be 100 percent scaled by a recognized, independent, third party  

scaling  organization at the PURCHASER's expense. Additional provisions governing scaling appear elsewhere in this 
Agreement. 

 

E. JDSF is a participant in a FSC-certification program (certification number, SCS-FM/COC-00001GN). 
 
3. SCHEDULING 
 

A. PRODUCTION RATE/PAYMENT SCHEDULE 
 
Unless written extension of time is granted by the Director of Forestry and Fire Protection, within Units J and K all 
merchantable timber designated for cutting shall be paid for, felled and scaled by August 31, 2019. This date may be 
extended or the required volume may be adjusted mutually by the STATE and the PURCHASER due to unforeseen 
circumstances. All remaining merchantable timber designated for cutting shall be paid for and felled, and all other 
timber operations shall be completed by October 15, 2020. This Agreement shall terminate on May 15, 2021, by 
which date all requirements of the Agreement must be completed.  
 
The STATE may grant an extension of operating time to complete operations on terms and conditions as may be 
specified by the STATE. No extension of the specified payment schedule shall be granted unless the PURCHASER 
pays, in advance, an interest payment on the outstanding timber value owed the STATE under the contract. Interest 
shall be payable at 2.2 percent per annum, prorated for the term of the extension. The "outstanding timber value" 
shall be the original contract timber value established by cruise estimate, or specified portion thereof, less the sum of 
payments received by the STATE as of the applicable designated payment date. Upon completion of harvesting 
operations, the STATE shall recalculate the interest due based upon the actual value of timber removed and the 
actual monthly unpaid balance during the term of the extension and adjust the final payment accordingly. Operating 
time extensions granted under this provision shall not alter any scheduled progress payments required above. 
Operating time extensions shall not be granted if said scheduled progress payments have not been received by the 
STATE, or if any other contractual requirements have not been met by the PURCHASER. 
   
Once timber harvesting operations have commenced, the PURCHASER agrees to continue operations at a normal 
production level until all contractual provisions are completed unless shutdowns are required by wet soil conditions, 
hazardous fire conditions, or are otherwise approved by the Timber Sale Officer. 
 

B. PRIOR APPROVAL FOR CONDUCTING BUSINESS ON WEEKENDS/HOLIDAYS 
 
The PURCHASER shall notify and obtain approval from the STATE in advance on each occasion of conducting 
timber operations in the sale area on weekends or State holidays.   
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4. The Project Representatives during the term of this agreement will be: 
 

State Agency:  Dept. Forestry and Fire Protection Contractor:/Purchaser   

Name: Jason Serna, Timber Sale Officer Name:   

Phone: 707-964-5674 ext. 113 Phone:   

Fax: 707-964-0941  Fax:   

Email:  Jason.Serna@fire.ca.gov Email:   

 
Direct all inquiries to: 
 

State Agency:  Dept. Forestry and Fire Protection Contractor/Purchaser:   

Section/Unit:  Business Services – Acquisition Unit Section/Unit:   

Attention:  Jeff Kincaid II, Contract Analyst Attention:   

Address:  P.O. Box 944246 
                Sacramento, CA 94244-2460 

Address:   
                 

Phone:  (916) 445-9942 Phone:   

Fax:  (916) 323-1888 Fax:   

Email:  Jeff.Kincaid@fire.ca.gov Email:   

 
5. PURCHASER’S REPRESENTATIVE AVAILABILITY. 
 

At all times, when construction or logging operations are in progress, the PURCHASER shall have a representative 
readily available to the area of such operations, who shall be authorized to receive, on behalf of the PURCHASER, any 
notices and instructions given by the STATE in regard to performance under this Agreement, and to take such action 
thereon as is required by the terms of this Agreement. 

 
6. CONTRACT AMENDMENT. 
 

A. Extensions. 

 
PURCHASER is obligated to satisfactorily complete the work on or before the contract's expiration date.  If the 
work called for under the contract is not completed within the time specified, CAL FIRE shall have the right to 
extend this agreement for 1 year by amendment at the same terms, conditions and cost or not extend the time 
limit for its completion as may best serve the interest of the State.   
 

B. Services Quantity. 
 
The Agreement may be amended to increase or decrease services at the rate(s) specified in Exhibit B. 

 
C. Changes. 
 

1) If any conflict arises between provisions of the plans, specifications, scope of work, and any such law, then 
the PURCHASER shall notify the STATE at once. 

 
2) Whenever the necessity for a change arises either at the request of the Contractor or at the request of the 

State, the either party shall prepare a full and completely detailed estimate of cost and time for the change at 
the direction of the State. 

 
3) Changes in the work made necessary due to unexpected or unforeseen site conditions, discovery of errors in 

plans, specifications, or scope of work requiring immediate clarification in order to avoid a serious work 
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stoppage, or changes of a kind where the extent cannot be determined until completed are types of 
emergency changes which may be authorized by the STATE. 

 
7. PRODUCTION COST DATA. 
 

The PURCHASER understands that the primary objective of the STATE in entering into this Agreement to log the sale 
area, which is a part of the Jackson Demonstration State Forest, an experimental forest of the State of California, is to 
provide a research and demonstration area and to determine the facts and data concerning the timber sale area and the 
treatment thereof through the actions of the PURCHASER under this Agreement. 

 
The PURCHASER agrees to keep records and furnish the STATE production and cost data with respect to activities 
conducted pursuant to this Agreement. Required data shall include person-hours and equipment-hours spent on each 
activity, and applicable rates for employees, machines and supervision, number of log loads by harvest units, number of 
days yarding by unit, and costs for any materials or services needed for completion of activities required by this 
Agreement. The information shall be reported on a form provided by the STATE (Exhibit A, Attachment 3), or in an 
alternative format proposed by the PURCHASER and acceptable to the STATE. The requirement for providing production 
and cost data shall apply equally to any contractors or subcontractors hired by the PURCHASER to complete the project 
specified above. This information will be furnished to the STATE before the performance bond or other security is 
released. 

 
The PURCHASER understands that the protection of research and experimental values, the maintenance of low fire 
hazards, the prevention of injury to trees not designated for cutting, the creation of conditions favorable to the regeneration 
of the State Forest, and other provisions of this Agreement are for fulfillment of the research and demonstration purpose, 
and the provisions of this Agreement will be strictly enforced to that end. 
 

8. DOMESTIC PROCESSING OF TIMBER  
 

The PURCHASER agrees that pursuant to Section 4650.1, Public Resources Code, timber from State Forests shall not 
be sold to any primary manufacturer, nor to any person for resale to a primary manufacturer, who makes use of such 
timber at any plant not located within the United States unless it is sawn on four sides to dimensions not greater than 4 
inches by 12 inches. The PURCHASER has not sold unprocessed timber harvested from private timberlands and 
exported it into foreign commerce from California within one year prior to the bid date and agrees to refrain from that 
activity for one year after contract termination. 

 
The PURCHASER agrees that pursuant to Sections 1515-1521, Title 14, California Code of Regulations, timber in this 
sale shall not be substituted for timber exported by the PURCHASER obtained from other sources. The PURCHASER 
further agrees pursuant to Section 1517, Title 14, California Code of Regulations, to give written notice to the STATE of 
any or all locations where said timber will be processed until such time as the timber has been sawn to dimensions of 4 
inches by 12 inches or less. The required written notice shall be provided to the STATE at least one week before 
commencement of delivery of logs to each processing location. 
 
If the PURCHASER sells, exchanges, or otherwise disposes of said timber before it has received domestic processing, 
the PURCHASER agrees to require each buyer, exchangee, or recipient to execute a written agreement which shall: 
 
A. Specify domestic processing for the timber involved pursuant to Section 4650.1, Public Resources Code. 
 
B. Require the execution of said agreement between the parties to any subsequent transactions involving said timber. 
 
The failure of any party to a transaction involving said timber to execute the required agreement shall constitute 
noncompliance on the part of the PURCHASER with the terms of this provision. 

 
The PURCHASER shall file with the STATE a copy of each such agreement and shall retain for three years from the date 
of each transaction the records of all sales, exchanges, or dispositions of such designated timber. Upon request, such 
records shall be made available to STATE. 
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Any purchaser of timber from State Forests who makes or permits use of said timber in violation of Section 4650.1, Public 
Resources Code, or Sections 1515-1521, Title 14, California Code of Regulations, shall be prohibited from purchasing 
State Forest timber for a period of five years and may have his timber operator license suspended for up to six months. 

 
9. LOG BRANDING. 

 
The PURCHASER as required by the Timber Sale Officer shall identify all timber by making a mark with a brand provided 
by the STATE in a conspicuous place on the end of each log or piece of timber prior to removal from the sale area. Prior 
approval must be obtained in writing from the Sale Officer regarding any changes in the brand or branding procedure. 

 
10. GENERAL UTILIZATION STANDARDS. (See Item 12 for Utilization Standards and Practices.) 
 

The minimum log dimensions for utilization purposes will be 10 feet in length and 8 inches in small-end diameter. 
However, any material unmerchantable because of size as herein defined, removed at the option of the PURCHASER, 
shall be scaled and paid for at the same rate as merchantable material. 

 
Any log segment presented for scaling shall be scaled as merchantable which has a net merchantable volume of at least 
10 board feet, provided that the log segment has a net merchantable scale of at least 25 percent of the total volume, and 
provided that firm stain shall not be regarded as defect and no deduction shall be made for same in scaling. 
 

11. SCALING SPECIFICATIONS. 
 

The forest products made and all timber removed by reason of this sale shall be scaled by a recognized independent 
"third party" scaling organization agreeable to the STATE. Logs will be scaled as presented and results of said scales 
shall be conclusive and binding upon the PURCHASER and the STATE unless otherwise contested through check scale 
procedures. Procedures required by the STATE for implementation of "third party" scale shall be as follows: 

 
A. Logs shall be scaled using the Revised Scribner Decimal C Log Rule, making allowances for visible defect in 

accordance with the scaling practices contained in the latest National Forest Log Scaling Handbook (Chapters 20 and 
30).  

  
B. Payment for scaling and reporting services performed by the scaling organization shall be made by the PURCHASER 

of State Forest timber, and the STATE assumes no responsibility in this regard. 
 

If more than one scaling bureau is used, data shall be transmitted to a single scaling bureau designated by the 
STATE for a single point-source for all reports. All expenses associated with this shall be paid by the Purchaser. 

 
The use of a STATE approved third party log and load reporting service (LLRS) is required. PURCHASER shall 
ensure that log volume measurement data is received by the LLRS within one business day of logs being measured. 
All expenses associated with this service shall be paid by the PURCHASER. 

  
Prior to scaling STATE logs, the STATE will provide the scaling organization with a scaler information sheet. The 
PURCHASER shall insure that all third party scalers who scale STATE logs delivered from this sale are 
knowledgeable about contract specifications governing scaling requirements under this Agreement. 
 

C. All loads must be scaled at the first unloading point and within three working days from the date of removal from the 
State Forest. 

 
D. The scaling organization or the PURCHASER shall notify the State Forest Manager or the Manager's representative 

of all scaler rotations of one month or more so that the STATE may obtain adequate check scales. 
 

E. Organization scalers shall be required to make a copy of the scale tickets available to the STATE on those loads 
being check scaled by the STATE. 

 
F. Organization scalers shall perform the following services: 
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1) Record log species, diameter, length, and amount of defect on the scale tickets and forward such information to 
the scaling organization on the day of scaling. 

 
2) Scale all logs in a load at the same location and time. 

 
3) Identify with paint those loads that have been scaled and immediately notify the STATE when it is known by the 

scaler that a load has bypassed or been picked up from the designated scaling location before being scaled. In 
the event of a missed (non-scaled) load, the PURCHASER shall within five working days account for the load by 
the following process: 

 
a) Average the gross volumes and net volumes of four loads hauled immediately prior to and four loads hauled 

immediately after the missed load. The ticket numbers of the loads used for calculating the averages shall be 
provided to the STATE for audit purposes.  

 
b) Find a representative existing scaled load that has a gross volume within one percent of the calculated 

average gross load volume and a net volume within three percent of the calculated average net load volume. 
The gross and net volumes of the selected load must be equal to or more than the calculated averages. If no 
representative load can be found then a log load scale ticket must be created which meets these 
specifications. The STATE retains the right of approval on load selection. 

 
c) Using the trip ticket number of the missed load, insert the scale ticket data of the representative or created 

load into the scale reporting system. The load shall be included in the 15 day summary covering the time 
period when the data was inserted into the system. The STATE shall be notified when this occurs. 
 

G. The PURCHASER shall notify the STATE of any change on a scale ticket that affects the volume of the original scale 
after the copy has been mailed to the STATE. 

 
H. The scaling organization shall process scale tickets of all STATE loads daily and mail (email may be acceptable), at 

its expense, copies of daily scale certifications and log listings to the State Forest Headquarters. Semi-monthly scaled 
volume summaries as of the 15th and the last day of the month are required to be mailed to the State Forest 
Headquarters. Semi-monthly summaries shall provide gross and net volume totals by species. When adjustments are 
required to compensate for omissions or errors in daily scaled volume summaries, the STATE may request the 
scaling organization to issue an adjusted summary report for those specified time periods. The PURCHASER shall 
also be notified by the STATE when such an adjustment has been made. 

 
I. At least three loads scaled within the previous five operating days shall be left rolled out in the mill yard where scaled 

to facilitate check scaling, unless otherwise approved by the Sale Officer. 
 
J. The scaling organization shall conduct a minimum of one check scale per month per scaler during the operating 

season to document scaler proficiency. Standards for proficiency shall be taken from Section 64 of the National 
Forest Log Scaling Handbook. Copies of such check scales shall be furnished to the STATE within 10 days of 
completion of said check scales. The STATE reserves the right to check scale organizational scalers at intervals 
determined by the STATE. 

 
K. If, through STATE check scales, it is found that a scaler's work is unacceptable, the STATE will notify the scaling 

organization and the PURCHASER and request a check scale to be submitted to the STATE within 10 working days. 
Should remedial action fail to achieve correction, the STATE may immediately terminate the acceptance of the 
scaler's work until the scaler's competence is mutually certified by all concerned parties. PURCHASER scaling 
complaints shall be jointly and promptly investigated by the STATE and the scaling organization. The STATE may 
terminate third party scaling and assume scaling responsibilities at any time if the scaling organization's scale or 
records are unacceptable to the STATE. The PURCHASER shall pay the STATE a surcharge on stumpage 
payments of $5.00 per thousand board feet net scale for all timber scaled by the STATE or by a hired agent of the 
STATE following termination of third party scaling pursuant to this paragraph. 

 
L. The maximum scaling length shall be 20 feet. Greater lengths shall be scaled as two or more logs, making allowance 

for taper. When the scaling lengths into which a log is divided for scaling are unequal, the longer length or lengths 
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shall be considered as lying in, or toward the larger end of the log. Scaling lengths of multiple length logs shall be 
computed in accordance with the scaling practices contained in the latest National Forest Log Scaling Handbook. 

 
M. Allowance for trim shall not exceed 6 inches for each 20 feet of length or fraction thereof. Logs overrunning the 

specified trim allowance shall be scaled to the next higher foot in length. 
 
N. Logs shall be scaled at the small end and the average diameter inside bark taken to the nearest inch. Logs 21 feet 

and longer shall be measured at both ends and the average diameter inside bark taken to the nearest inch. Taper in 
logs 21 feet and over will be distributed according to the latest National Forest Log Scaling Handbook (Chapter 10). 
Taper in butt logs 21 feet and over shall be distributed according to USFS Supplement 4 dated March 1987, for all 
species as follows: 

 
DIAMETER TAPER FOR BUTT LOGS 21 FEET AND OVER - ALL SPECIES 
 
  Log Length    Taper 
  21 to 27 feet:    2” 
  28 to 40 feet:    4” 
  41 to 51 feet:    6” 
  52 feet and over:   butt measurement required 

 
O. The STATE shall provide the PURCHASER with a sufficient supply of five-part load receipts to identify each load of 

forest products removed. The fifth copy (card stock) shall be affixed to the load and shall stay with the load until 
decked. The white original shall be retained in the load receipt booklet and returned to the Timber Sale Officer by the 
operator as called for. 

 
The PURCHASER may, on approval, provide equivalent load receipts to be used in place of the STATE's form. If the 
PURCHASER's forms are used, the PURCHASER shall provide to the STATE a sufficient quantity of forms for the 
estimated volume to be removed, prior to commencement of operations, forms to then be distributed to the operator 
by the Sale Officer. The STATE's copies of the load receipts shall remain in the load receipt booklet until collected by 
the Sale Officer. 

 
To provide additional identification of loads of forest products removed, the PURCHASER shall paint the last three 
digits of the load receipt number on the rear end of each of the two outside bunk logs of each load. The PURCHASER 
shall provide for this purpose a sufficient quantity of high-visibility aerosol paint of a quality and color acceptable to the 
STATE. 

 
P. To facilitate monitoring of periodic sale volume harvested, the PURCHASER shall (1) record unit identification on 

each log load receipt presented to the STATE, and (2) provide a weekly report of faller days and volume felled by unit. 
Weekly falling information is to be available for collection by the Timber Sale Officer or delivered to the State Forest 
headquarters no later than the following Tuesday. 

 
At the discretion of the purchaser, weight sample scale may be utilized on single species loads of either redwood, 
douglas-fir or grand fir.  Weight sample scale may only be used for single species loads of logs <28” diameter on the 
large end.  Any mixed species loads or loads with a single log of >28” diameter on the large end shall be 100% scaled 
according to the provisions provided above.  The weight sample shall be at a rate of no less than one out of every three 
loads 100” scaled.   Weight sample scale shall be done in accordance to the National Forest Cubic Scaling Handbook 
(Forest Service Handbook 2409.11a). The PURCHASER shall provide all California Weighmaster signed weight tickets 
for loads weighed for scale. The PURCHASER shall also provide all data, tables and calculations used to determine 
board foot volume based on weight scale. 
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12. UTILIZATION STANDARDS AND PRACTICES. 
 

The PURCHASER agrees to the following utilization standards and practices: 
 

A. Only that merchantable downed timber that is designated by the Timber Sale Officer shall be removed, and it shall be 
scaled the same as timber felled under this Agreement. Other downed timber, whether merchantable or not, shall be 
left in place, except where it occurs within the clearing limits for construction of truck roads and landings. Snags, 
whether merchantable or not, shall be left standing unless they must be felled for road or landing construction, for 
cable corridors, for safety reasons, or for fire protection purposes as designated in the Timber Harvesting Plan or by 
the Sale Officer. 

 
B. Stumps shall be cut as low as possible and in no case shall be over 12 inches on the uphill side except where more 

height is needed to save timber or insure safe working conditions. Stumps which are not cut in accordance herewith 
and which should have been so cut in the judgment of the Timber Sale Officer shall, at the STATE's option, be either 
recut to 12 inches or less, if redwood, or paid for at the rate of $15.00 each. Such payments shall be regarded as 
liquidated damages in view of the difficulty of determining the actual damage to the STATE through wastage of the 
quantity and quality of the material involved. 

 
C. All merchantable conifer trees felled by the PURCHASER shall be utilized to the fullest extent practicable, and at least 

to a top diameter inside bark of eight inches. Maximum log length, including trim, shall be 41 feet unless longer 
lengths are approved in writing by the STATE. 

 
D. The PURCHASER shall make every effort to conduct the felling operations to prevent careless or unnecessary 

breakage of timber. All trees designated for cutting shall be felled within the timber harvesting plan boundaries to the 
fullest extent practicable, considering locations of watercourses, felling damage, yarding method, and damage to 
leave trees. No trees shall be felled across the State Forest property line. When topography, lean of tree, regeneration 
and residual timber, location of roads, landings, watercourses, utility lines and buildings permit, all trees shall be felled 
in line with skidding direction. Gulch bottoms and other areas of heavy stands of timber as designated by the Timber 
Sale Officer shall be felled and logged in two or more stages in order to minimize blocked layouts and breakage. 

 
Cable tree-pulling methods shall be used where needed to prevent unnecessary breakage to all trees having volumes 
in excess of 1,500 board feet, to prevent felling of trees into or across watercourses, or to control felling direction near 
utility lines, public roads and property lines. Where poor volume recovery is expected because of anticipated 
breakage, the Sale Officer may specify that individual trees otherwise designated for cutting shall be left standing. 

 
All fallers shall be equipped with falling wedges at all times. Fallers working in the Watercourse and Lake Protection 
Zones shall have ready access to and be knowledgeable in the use of tree-falling jacks and shall use them as 
necessary to direct the fall of trees away from watercourses. 

 
E. Timber wasted in tops, timber wasted by careless or improper bucking, timber broken in careless felling, and any 

timber merchantable according to the terms of this Agreement which is cut and not removed from any portion of the 
cutting area when operations on such portions are completed, or before this Agreement expires or is otherwise 
terminated, unless such wastage or nonremoval involves small amounts, and in the judgment of the Timber Sale 
Officer, is justified by existing conditions, shall be paid for at double the stumpage price in this Agreement. The 
amounts herein specified shall be regarded as liquidated damages as it will be impractical or extremely difficult to fix 
the actual damage. 

 
Unless extension of time is granted by the Director of Forestry and Fire Protection, the right, title and interest to any 
timber for which payment has been made under the provisions of this section shall revert to the STATE without 
compensation unless it shall have been removed from any portion of the sale area accepted by the Sale Officer by 
the date of that acceptance as designated in accordance with provisions hereunder. 

 
F. Cull logs or conifer species not merchantable as defined in the Agreement, removed in separate truck loads from the 

sale area at the request of the PURCHASER and with the prior written approval of the STATE, shall be paid for by the 
PURCHASER at the rates set forth in Exhibit B, “Budget Detail and Payment Provisions, Item 2A, “Payment 
Schedule”. 
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G. When approved in writing by the STATE, hardwood trees felled, knocked down or damaged by logging operations 

may be removed by the PURCHASER under conditions prescribed by the STATE. Hardwoods removed from the sale 
area shall be paid for at the rates set forth in Exhibit B, “Budget Detail and Payment Provisions, Item 2A, “Payment 
Schedule”. 

 
13. TIMBER HARVEST PLAN (“Chamberlain Confluence” THP 1-17-140 MEN). 
 

A. The Forest Practice Rules for the Coast Forest District, and the Timber Harvesting Plan for this timber sale 
(“Chamberlain Confluence” THP 1-17-140 MEN), are hereby made a part of this Agreement, and the PURCHASER 
agrees to comply with each and all of the terms thereof in the same manner as if said Timber Harvesting Plan and 
Rules and each thereof were set forth at length in this Agreement. Rules or regulations which become effective during 
the term of this agreement, and any amendments to the Timber Harvesting Plan, shall be adhered to by the 
PURCHASER to the extent required by law. 

 
Operating conditions and specifications shall be modified as required to comply with changes in the legal status of, or 
in the laws pertaining to protection measures for, any species under the federal Endangered Species Act. Such 
modifications shall be agreed upon mutually by the STATE and the PURCHASER. 
 
Timber operations required under this Agreement shall be conducted by a Licensed Timber Operator. On completion 
of timber operations satisfactory to the Timber Sale Officer on that portion of the Timber Harvesting Plan area for 
which each Operator is responsible, the Operator shall certify by letter to the STATE that all operations are complete 
and that they comply with the Forest Practice Rules and the Timber Harvesting Plan. The STATE may prepare 
annual partial completion reports when it is in the STATE's interest to do so. 
 
Forest Practices and operational procedures in addition to those set forth in the said Rules and Timber Harvesting 
Plan shall be required as follows: 

 
1) A pre-work conference to be attended by representatives of the STATE, the PURCHASER, and all timber 

operations subcontractors is required before any timber harvesting activities may begin. A detailed logging plan 
for the sale area shall be prepared and submitted by the PURCHASER to the Timber Sale Officer for approval at 
least two working days prior to the pre-work conference. The logging plan shall include the locations of any 
proposed new landings and roads not anticipated in the Timber Harvesting Plan; a schedule of road construction, 
felling, logging, cleanup, and other operations within the sale area; and the number, types and special 
requirements of the equipment to be used in the sale area. 

 
Also required are pre-work conferences for any other projects associated with this Agreement, with attendance by 
representatives of the STATE, the PURCHASER, and all project subcontractors. The PURCHASER is 
responsible for ensuring that all contractors are provided with relevant portions of any applicable documents, 
including the Timber Harvesting Plan, the Timber Sale Agreement, and permits from other agencies. 
 
The PURCHASER shall notify the Timber Sale Officer of any changes in the numbers or types of logging 
equipment or personnel assigned to the sale area that may affect productivity. 

 
2)  All logging operations shall be by natural logging areas and in an efficient, orderly, and progressive manner, 

unless otherwise approved by the Timber Sale Officer. The STATE may designate the sequence in which the 
units are to be logged. 

 
No timber operations shall be conducted after January 31 of any year until the STATE or the PURCHASER has 
completed required surveys for northern spotted owls, and extension of the No-Take determination has been 
received from the appropriate reviewing agency. Presence of owls in or near the sale area may impact the 
conduct, extent or timing of harvesting operations. 

 
Limited timber operations are allowed between November 15 and April 1; all timber operations shall comply with 
the seasonal operating restrictions described in the Timber Harvesting Plan. 
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3) In the sale area not designated for skyline yarding, any method of yarding other than by means of crawler tractor 
or rubber-tired skidder shall be employed only with the advance approval of the Timber Sale Officer, and under 
such conditions and restrictions as may be required. Equipment used for skidding logs shall be equipped with 
winches and fair-leads. Grapple skidding equipment may be used only with the advance approval of the Sale 
Officer. 

 
The locations of all existing skid trails to be reused and new skid trails to be constructed shall be flagged by the 
Timber Operator at least two weeks prior to their intended use, failure to do so by the LTO may result in 
unnecessary delay in harvesting. Timber Sale Officer will be notified when an area has been flagged for skid trails 
and landings and location approval by the Sale Officer is required prior to use. If timber felling substantially 
obliterates skid trail flagging, the Timber Operator shall reflag the locations of approved skid trails prior to their 
construction or reuse.  Heavy equipment shall not be operated within cable areas, equipment exclusion zones, or 
equipment limitation zones unless their use is in compliance with the Timber Harvesting Plan and approved by 
the Sale Officer. 

 
4) The width of tractors or other equipment used for skidding purposes shall not exceed 10 feet 6 inches without 

written permission of the Sale Officer. Rubber-tired equipment shall not be operated off of approved skid trails 
and truck roads. Tracked equipment shall not be operated off of approved skid trails or roads unless specifically 
authorized in each case by the Sale Officer. 

 
5) Minimum distance permitted between new skid trails will be 100 feet measured along the surface of the ground 

unless specifically waived in each case by the Sale Officer. 
 

Tractors shall not be used to forward logs on well established truck roads (bed and grade established) unless 
specifically approved by the Sale Officer. 
 

 At all times of the year, erosion control structures shall be installed on all skid trails and temporary or seasonal 
truck roads within 30 days of completion of their use, or at the end of the day if the U. S. Weather Service forecast 
is a "chance" (30 percent probability or more) of rain before the next working day, or at any time that the 
equipment needed to install such structures leaves the sale area. 

 
 The Timber Sale Officer may suspend timber operations in whole or in part when environmental damage may 

result from the operation of equipment in logging or hauling the timber included in this Agreement. Operations 
shall not resume until approval is given by the Sale Officer. 

 
6) No unnecessary damage shall be done to regeneration, hardwoods, and leave trees. To the greatest extent 

feasible, leave trees greater than 12 inches DBH shall not have bark torn back from the bole of the tree by log 
skidding equipment, whether by ground-based or skyline yarding equipment. Leave trees damaged in logging 
shall be cut and paid for, if so required by the Timber Sale Officer. Trees specifically marked for leave, and all 
unmarked trees in watercourse and lake protection zones, shall be protected to the fullest extent feasible. 

 
7) Each merchantable tree that is felled shall be bucked to log lengths, limbed to the 8-inch top, and the top bucked 

at the time of felling. Felled hardwoods shall be topped to the 6-inch top at the time of felling. This requirement 
shall apply to marked trees and also to any unmarked trees felled for safety reasons, in clearing for road or 
landing construction, as directed by the Timber Sale Officer for cutting of damaged trees, or as otherwise 
necessary for the conduct of harvesting operations. 

 
8) All slash created by timber operations within 100 feet of JDSF seasonal roads 200, 240, 250, 330 and 1000 shall 

be lopped to the extent that no portion shall remain over 12 inches above the ground for the first 50 feet and 24 
inches above the ground for the remaining 50 feet. Slash created by timber operations within 50 feet of JDSF 
seasonal roads 244 and 240A shall be lopped to the extent that no portion shall remain over 24 inches above the 
ground. Prior to October 15 of each operating season, and concurrent with lopping activities conducted after that 
date, slash and other logging debris shall be removed from truck road surfaces, cut banks, ditches and berms, 
and from the inlets and outlets of culverts, unless otherwise directed by the Timber Sale Officer. 
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All hardwood treated with “hack and squirt” herbicide with tree heights equal to or more than the distance from the 
tree base to the prism of JDSF seasonal roads 200, 240, 330 and 1000 shall be felled and lopped to the extent 
that no portion shall remain over 24 inches above the ground. Areas of herbicide treatment within 100 feet of the 
roads described above include ¼ acre gaps in harvest units A, B, C and D, all group openings and all of harvest 
Unit J. ¼ acre Gaps and group openings are marked with yellow striped paint.  Harvest Units and group opening 
locations are illustrated on the Timber Sale Agreement maps (Exhibit A, Attachment 2).  
 
In addition to the lopping requirements stated above and in Item 14.B., an additional 40 acres within the 
boundaries of the Chamberlain Confluence THP shall be lopped to the extent that no portion shall remain over 24 
inches above the ground. The areas identified for lopping shall be as directed by the Timber Sale Officer. All 
lopping requirements stated in the contract shall be complete by January 31, 2021. 

 
9) To reduce fire hazards, concentrations of slash and logging debris created by the logging operations around 

landings or located within the sale area shall be piled and isolated for burning as specified by the Timber Sale 
Officer; or, where designated, landing slash shall be placed to block skid trails where they lead onto truck roads or 
landings, or shall be spread along skid trails and packed by dozer track to reduce erosion. Waste piles shall be 
kept substantially free of soil. On slopes greater than 20% where piles are to be burned, they shall be isolated by 
building a 10-foot wide fire line to mineral soil using hand tools. On slopes of 20% or less a dozer may be used to 
build the fire line. Fire lines shall be waterbarred at the time of construction. 

 
Where slash is piled for burning, the PURCHASER shall provide a sufficient quantity of 80 lb water resistant kraft 
paper and shall cover a minimum 10-foot by 20-foot section near the center of each pile, weighting the paper 
adequately to hold it in place during windy weather. 
 
In order to utilize wood residues and reduce fire hazards, logging wastes on landings on permanent and seasonal 
roads shall be segregated into large materials which can be utilized by firewood cutters, and other wastes such as 
bark, branches, etc. For the purposes of this section, material at least 8 inches in diameter and 6 feet in length 
shall be considered suitable for firewood. On completion of use of each landing, firewood material shall be placed 
in a stable position where it can be reasonably utilized by firewood cutters. 

 
10) Section corners, quarter section corners, meander posts and bench marks shall not be destroyed, defaced or 

removed to another place, nor shall any witness trees be cut or scarred. Should corners, meander posts or bench 
marks be accidentally destroyed, the PURCHASER shall be responsible for their replacement by a licensed land 
surveyor, and all notes, plates or records shall be delivered to the STATE for its approval and files. 

 
11) Timber to be harvested in the area designated for cable logging on the attached timber sale map (Exhibit A, 

Attachment 2) shall be yarded using a standing, live or running skyline system which meets the following 
requirements: 

 
a) Holds the skyline carriage stationary until logs are yarded laterally to the skyline corridor. 
 
b) Can yard laterally a distance of at least 100 feet perpendicular to the skyline corridor. 
 
c) Supports logs clear of the ground as the carriage moves along the skyline when logs are above Class I or II 

watercourses and, to the greatest extent feasible, within Class I or II Watercourse Lake Protection Zones to 
avoid unnecessary damage to riparian soil and vegetation. In other locations, logs shall be yarded with at 
least one end suspended, provided logs follow directly behind the skyline carriage. 

 
d) Is capable of yarding for a slope distance of approximately 1,800 feet from the landing, and which can reach 

a slope distance of approximately 2,600 feet to the tailhold. 
 
e) Can be used to pull trees against their lean. 

 
f) The practice of tight-lining to move yarder lines to their next position shall not be used. 
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12) The locations of all cable corridors shall be flagged and mapped by the Timber Operator for approval by the 
Timber Sale Officer prior to rigging. The distance between corridors shall not be less than 200 feet at the back of 
the cable road without approval of the Sale Officer.  Specific approval from the Timber Sale Officer is required for 
backside yarding across any designated watercourse. 

 
 The location of cable lines shall lie within group boundaries, avoiding the need for pre-cut corridors, unless 

otherwise approved by the Timber Sale Officer. Group locations and information is discussed in this agreement, 
Item 14B.  

 
13) Except in the Watercourse and Lake Protection Zone, unmarked trees within approved yarder cable corridors 

may be felled before rigging and yarding, but not to exceed a pre-cut corridor width of 10 feet as determined by 
the centerline of the entire corridor from the yarder location to the tailhold, or wider if approved in advance in each 
case by the Sale Officer. Within the Watercourse and Lake Protection Zone, only those trees which directly 
interfere with the movement and safe operation of yarding cables may be cut. The Sale Officer may specify that 
such corridor trees felled within the WLPZ be left on the ground, and if provided for in the Timber Harvesting Plan, 
that they be felled towards or across the watercourse. Trees leaning into or over the corridor may be felled only if 
they jeopardize the safety of the operation. Unmarked trees removed from the yarder cable corridors shall be 
logged and paid for at the same rate as marked timber. Trees pulled over during cable logging operations shall be 
bucked to log lengths, with the roots and top removed, before yarding. 

 
14) All rigging shall be slung on stumps as far as practical. With the advance approval of the Sale Officer, leave trees 

may be used as spar trees or felled to provide suitable stumps for rigging purposes, provided that the 
merchantable timber in such trees shall be paid for by the PURCHASER in full at the rate set forth in Section 1. 
Spar trees shall be felled following their use as spar trees except where not required by the Sale Officer. With 
advance approval, the PURCHASER may utilize fabric straps on standing trees in lieu of cable straps for tail hold, 
guy anchor, or spar tree rigging, where such use of standing trees is in compliance with applicable safety 
regulations. 

 
The PURCHASER may be required to rig tail trees or lift trees to overcome difficult deflection situations. 

 
15) Any use of tractors in the area designated for skyline yarding shall have prior written approval of the Sale Officer, 

and must be provided for in the Timber Harvesting Plan. Throughout the sale area, red and white striped flagging 
marks the limit beyond which heavy equipment may not travel without approval. These limits are shown on the 
attached maps (Exhibit A, Attachment 2) and where mapped adjacent to a road or landing, the travel limit for 
heavy equipment is the road or landing. 

 
16) The PURCHASER and PURCHASER's agents may post temporary signs in order to display on-site messages 

(e.g. haul route mile posts, CB channel, etc.). Signs shall be removed once their function is completed, and in all 
cases before the term of this Agreement. No messages are to be painted on any tree, rock, stump, or other 
permanent feature. 

 
17) Any flagging used by the PURCHASER in the sale area shall correspond to the table of flagging colors in the 

Timber Harvesting Plan, or shall otherwise be approved by the Timber Sale Officer. 
 
18)  At any time that cable lines cross any Forest road, including roads within the sale area, the PURCHASER shall 

place warning signs to notify traffic of the location of the lines, and shall block the road or shall have a person 
stationed on the road to control traffic when lines are being raised or lowered, or when cable road changes are 
being made. As directed by the Timber Sale Officer, when such roads might be used by other than the 
PURCHASER or the Sale Officer, the PURCHASER shall either block the road from both sides or provide a flag-
person for traffic control. 

 
 The PURCHASER shall notify the Timber Sale Officer 14 days in advance prior to cable yarding across JDSF 

Road 200.  
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19) The PURCHASER’S Licensed Timber Operator shall be responsible for maintenance of erosion controls on all 
skid trails and truck roads used by that Operator until the work completion report for the Timber Harvesting Plan 
has been approved by the Director of the Department of Forestry and Fire Protection. 

 
20) As called for by the Timber Harvesting Plan or by Department of Fish and Wildlife stream alteration permits, the 

PURCHASER shall provide straw or slash mulch for erosion control purposes. In addition, bare soil associated 
with equipment disturbance within WLPZs and ELZs that exceed 100 square feet are to be mulched to achieve at 
least 95% coverage to a minimum depth of four inches. 

 
21) The PURCHASER shall provide and use trash cans for papers, cans, oil filters and other debris. Broken chokers, 

wire rope and other debris shall be removed and all trash shall be disposed of at a public disposal facility. 
 
 Within 100 feet of any truck road or log landing, human waste shall be buried immediately at a depth of at least 12 

inches. Human waste shall not be deposited within any Watercourse and Lake Protection Zone or any Class III 
Watercourse Equipment Limitation Zone. 

 
14. HARVEST ONLY DESIGNATED TREES. 
 

A. The PURCHASER shall cut all and only those trees designated for cutting. No timber shall be removed from the State 
Forest until scaled or released by the Timber Sale Officer. 

 
Merchantable timber designated for cutting by the Sale Officer for the construction of landings, bridges, or roads, or 
for the reconstruction, rehabilitation, or improvement thereof, or for development of rock quarries, within the sale area 
or for access thereto, shall be paid for at the rates set forth in Exhibit B, “Budget Detail and Payment Provisions, Item 
2.  “Payment Schedule”. 

 
Trees marked with orange or blue painted circles, snags or other trees marked for retention as described in the 
Timber Harvest Plan or as designated by the Timber Sale Officer shall be retained, unless needed to be felled for 
safety.  

 
B. The PURCHASER shall follow specifications described in the Timber Harvest Plan and additional specifications for 

harvesting and follow up measures where groups are located. Groups are shown on the attached Timber Sale 
Agreement Map 1 of 2 (Exhibit A, Attachment 2). 

 
A total of 26 groups are located within harvest units F, G, H, I and K, as illustrated on the Chamberlain Confluence 
Timber Sale Agreement Map 2 of 3 and 3 of 3 (Exhibit A, Attachment 2) and described in the Timber Harvest Plan 
(THP 1-17-140 MEN). Group boundaries are identified with black and red striped flagging combined with trees 
marked with yellow vertical striped paint. The PURCHASER shall fell, buck and yard all merchantable conifers within 
group boundaries, with the exception of any tree marked for retention. All hardwoods are to remain standing, with the 
exception of trees that need to be felled to allow for safe falling and yarding operations and where elsewhere 
described in this agreement.  
 
The PURCHASER shall lop all created group openings. All slash created by timber operations within boundaries of 
groups shall be lopped to the extent that no portion shall remain over 30 inches above the ground. Lopping shall be 
complete no later than December 15, 2019, unless otherwise a later date is approved by the Timber Sale Officer. 
 
The PURCHASER shall follow specifications described in the Timber Harvest Plan and additional specifications for 
harvesting and follow up measures where groups are located. Groups are shown on the attached Timber Sale 
Agreement Map 1 of 2 (Exhibit A, Attachment 2). 

 
C. A total of 10 ¼ acre study blocks are located within harvest units J and K, as illustrated on the Chamberlain 

Confluence Timber Sale Agreement Map 3 of 3 (Exhibit A, Attachment 2). Study block boundaries are identified with 
solid purple flagging. The PURCHASER shall fell, buck and yard all merchantable conifers marked with blue paint and 
retain all unmarked conifers and any tree, including conifers, marked with a combination of white and/or orange 
horizontal and/or circles. The PURCHASER shall avoid damage to retention trees to highest extent feasible. The 
PURCHASER shall fell all hardwoods marked with blue paint and where all other hardwoods are to remain standing, 



Chamberlain Confluence 2019 TSA                     Contractor Name 
Contract # 8CA04071 

Page 15 of 65 
EXHIBIT A 

(Scope of Work)  
 

 

 

 

with the exception of trees that need to be felled to allow for safe falling and yarding operations. All felled hardwoods 
shall be topped to a 6 inch top.  
 
The PURCHASER shall leave skid trails free of dense slash and debris leading from all study blocks to the nearest 
landing to allow for access.  

 
The PURCHASER shall provide 120 man hours to perform a combination of lopping and hand pilling of wood debris 
on 6 of the total 10 ¼ acre study blocks as described above. Work shall be performed within blocks and up to a 40 
foot radius on 2 corners of each flagged study block. The study blocks needing work shall be identified by the Timber 
Sale Officer. Five (5) of the six (6) study blocks are located within the THP and one (1) outside the THP boundary. 
The PURCHASER shall cooperate with the STATE to provide man hours in a timely manner and to accommodate 
JDSF staff availability between the completion of felling and yarding within harvest units J & K and January 31, 2020. 

 
15. LIABILITY/DAMAGES PAYMENT RATE. 
 

It is agreed that because of the effect upon the State Forest land as a whole and upon its future productivity and because 
of the nature of the case, it will be extremely difficult and impractical to fix the actual injury to the STATE by the following 
type of breaches of this Agreement by the PURCHASER: 

 
A. The failure to remove all merchantable material designated for cutting as agreed herein; and 

 
B. The loss of merchantable timber from fire, or from other injury caused by the PURCHASER or which the 

PURCHASER might have prevented and by the terms of this Agreement the PURCHASER is required to prevent; 
and  

 
C. The cutting or severely damaging by logging of leave trees as agreed herein. 

 
And it is further agreed that by reason of such extreme difficulty and impracticability the PURCHASER shall pay to the 
STATE for such merchantable material the PURCHASER so fails to remove, and for merchantable material so lost or 
damaged, at double the rate hereinbefore set forth, provided that such payments shall not release the PURCHASER from 
liability for any damage suffered by the STATE in addition to the value of said trees so not removed or lost or cut or 
damaged as aforesaid shall be regarded as liquidated damages. In cases of occasional injury as described above and 
involving small amounts of material only, the Timber Sale Officer will use discretion and judgment in determining whether 
any breach of contract has occurred within the meaning of this paragraph. 

 
16. PROTECTION OF STATE FOREST INFRASTRUCTURE. 
 

All telephone lines, ditches, pipelines, water developments, power lines, and fences; and all structures, and improvements 
located within or immediately outside the exterior boundaries of the sale area, shall be protected so far as possible in log-
ging operations, and if damaged, shall be repaired immediately by the PURCHASER at PURCHASER's expense; and the 
Timber Sale Officer may, when it is necessary, require the PURCHASER to move or cause to have moved, any such lines 
or fence from one location to another. 

 
Roads shall at all times be kept free of logs, slash and debris resulting from the PURCHASER'S operations hereunder. 
Any road used by the PURCHASER in connection with this sale that is damaged through such use shall promptly be 
restored by the PURCHASER to its original or better condition at the PURCHASER's expense. 

 
17. FOREST ROADS. 
 

Logging roads, skid trails, bridges, watercourse crossings, and landings shall be constructed in a manner consistent with 
the goals of good forest management. Operations in or near sensitive or critical areas will be reviewed and approved by 
the Timber Sale Officer. The Sale Officer will use whatever means are necessary to insure that operations conform to the 
approved specifications. 
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A. Roads and landings to be constructed or reconstructed by the PURCHASER shall be built and maintained in 
accordance with applicable Forest Practice rules. Except where more specific instructions are given elsewhere in this 
Agreement or in the Timber Harvesting Plan, roads and landings shall be constructed to the following specifications: 
 
1) Cut and Fill Slopes:  Normal fill slopes will be 1½:1 minimum; normal cut slopes will be ½:1, or as determined on 

a site specific basis by the Timber Sale Officer. In solid rock, and in construction of temporary roads, cut slopes 
may be steeper. In localized unstable soils, slopes shall be flattened as determined by the Sale Officer, but not to 
exceed 2:1. 

 
2) Compaction:  Structural fill shall be compacted by dozer track in lifts not to exceed eight (8) inches in depth, or by 

compactor in lifts not to exceed twelve (12) inches in depth. Compaction shall be equal to or greater than the 
natural state of the soil or a minimum of seventy (70) percent relative degree of compaction. Woody material shall 
not be deposited in fills. 

 
3) Width:  The standard roadbed width for straight road sections shall be 14 feet, including a one-foot shoulder on 

each side of a 12-foot traveled surface, with additional width on curves as needed to allow passage of log trucks. 
Roadbed width is measured from the base of the cut slope to the top of the fill slope. The maximum width allowed 
on minimum-radius switchbacks is 20 feet. Excavation shall be limited to that necessary to construct the minimum 
road width. New roads constructed wider than these standards shall be narrowed by pulling back excess fill or 
sidecast and placing it at locations designated by the Timber Sale Officer. Normal spacing for turnouts is 1,000 
feet. 

 
4) Radius of Curvature:  50 feet minimum. 

 
5) Construction Method:  Excess material shall not be sidecast onto slopes greater than 65%. On side slopes 

exceeding 50%, new roads shall be full bench construction, keeping sidecast to less than three feet in thickness 
by drifting excess excavated material along the road surface or utilizing it as fill elsewhere. Length of through-cut 
sections shall be minimized, and shall in no case be longer than the standard waterbar spacing unless provision 
is made for disposal of road surface water.   
 

6) Surface Drainage:  Unless otherwise specified, roads shall be constructed and maintained with a 2-5% outslope 
and without a berm or inside ditch. The road surface shall be insloped or bermed only where needed to direct 
water to a drainage facility or away from a sensitive area. Where grade is 10% or less, permanent and seasonal 
roads shall have rolling dips incorporated into their running surface during their construction at locations proposed 
by the PURCHASER and approved by the Timber Sale Officer. Spacing between rolling dips shall be consistent 
with the waterbreak spacing requirements of the Forest Practice Rules and the Timber Harvesting Plan. Rolling 
dips shall be constructed in accordance with the attached diagram, Exhibit A, Attachment 1. Where grade of 
permanent or seasonal roads is more than 10%, waterbreaks or other suitable forms of water dispersal, shall be 
installed by bulldozer at locations specified or approved by the Sale Officer upon completion of use of the road for 
log hauling, but prior to final road grading. 
 

7) Landings:  The locations and extent of all new landings shall be approved in advance by the Sale Officer. 
 

B. Where the Timber Sale Officer has set construction stakes or marked trees or placed flagging to establish road 
centerlines and grades or cut and fill markers for road work, culverts, erosion control or other necessary structures, 
these markers shall constitute the field control by and in accordance with which the PURCHASER shall govern and 
execute the road or other work as portrayed on such road plans, profiles, or specifications furnished the 
PURCHASER. 

 
C. Prior to excavation for new road or landing construction, trees and other live woody vegetation greater than two 

inches dbh within the designated right-of-way shall be felled. Any tree boles or portions thereof six inches in diameter 
and eight feet in length, or larger, whether merchantable or not, shall be limbed, cut to lengths not exceeding the 
maximum log length allowed in this Agreement, and removed to landings or to other disposal sites approved by the 
Timber Sale Officer. Remaining limbs, tops, slash and other woody debris shall not be mixed with or buried by 
excavated material, but may be windrowed below the toe of the fill or sidecast slope. 
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All new road construction shall be done by using a hydraulic excavator, or by using a bulldozer equipped with a 
square or semi-U blade. Provisions elsewhere in this Agreement may further specify the equipment to be used. No 
material or debris removed from the right-of-way shall be deposited in watercourses or drainage channels. After the 
road bed has been substantially completed, it shall be given appropriate surface drainage as specified in Paragraph 
17.a(6) above, or as otherwise directed by the Sale Officer. Prior to its use as a log truck access road it shall be 
shaped and dressed with a grader in conformance with all finish lines, grades and typical cross sections or 
specifications furnished by the STATE. Side slopes shall be finished in a neat manner with no undercuts or 
overhanging edges. 

 
D. The PURCHASER shall furnish new polyethylene pipe culvert and metal stakes in accordance with the attached 

culvert materials list (Exhibit A, Attachment 1). The PURCHASER shall provide any additional materials needed to 
perform the work required below. The PURCHASER shall install culverts and do other associated work in locations 
designated by, and to the specifications of, the Timber Sale Officer and as shown on the attached road work list and 
map (Exhibits A, Attachments 1 and 2) and culvert installation specifications (Exhibit A, Attachment 1). Any additional 
culvert or drainage facility material needed for unanticipated road drainage structure installations or to lengthen or 
enlarge designated installations will be provided by the STATE and shall be installed by the PURCHASER. Any 
culvert, culvert couplers, or downspout listed in Exhibit A, Attachment 1 which is required to be provided by the 
PURCHASER and which is surplus following completion of all specified work shall be retained by the STATE and 
shall be delivered by the PURCHASER to the STATE’S yard adjacent to the Parlin Fork Conservation Camp within 30 
days of completion of log removal from the sale area. 
 
All required culvert installations on existing roads shall be completed prior to log hauling on those roads, and not later 
than October 15 of the first year of operations in the sale area unless otherwise approved by the Sale Officer. Culvert 
and downspout installations on roads to be constructed shall be concurrent with road construction and prior to their 
use for hauling timber. 
 
The culvert shall be laid to lines and grades approved by the Timber Sale Officer. Where culverts are being placed in 
live streams, the flowing water shall be impounded and diverted around the work site, and any other provisions of the 
Timber Harvesting Plan or Stream Alteration Permit shall be adhered to. Culverts installed as watercourse crossings 
shall be placed at the grade of the natural stream channel such that downspouting is not needed, unless specified 
otherwise. Trench width shall be sufficient to accommodate compacting equipment on each side of the culvert. 
Bedding and backfill material shall be well graded, and shall be substantially free of woody material and large rocks. 
The culvert bed shall be smoothed to grade and bedding material shall be shaped and packed to provide firm support 
for the full culvert length. Haunches shall be well compacted, and all backfill shall be compacted in six-inch lifts, using  
a powered mechanical compacting device. 
 
For installations done after July 15, or at any time that backfill material is too dry for good compaction, backfill shall be 
watered during placement and compaction to increase its moisture content to an appropriate level for the type of soil. 
 
Where trenches are excavated in existing permanent or seasonal roads for culvert or other work, the disturbed portion 
of the road surface shall be restored by surfacing with a minimum six-inch compacted layer of 1”-3” coarse crushed 
rock provided by the PURCHASER. The amount of rock needed for each installation is noted on the Work List 
(Exhibit A, Attachment 1). Backfill and rock shall be mounded over the disturbed portion of the road to allow for 
settling of fill, and a berm shall be constructed as necessary to protect the fill slope from erosion caused by road 
runoff. 
 
Unless otherwise approved by the Sale Officer, culvert outlets shall be cut back. Energy dissipaters made up of 
suitable native material shall be placed at the outlets of culverts and at culvert inlets as described in the Timber 
Harvest Plan and/or directed by the Sale Officer. Trench construction, pipe bearing surfaces, and back-filling shall be 
approved by the Timber Sale Officer. The Sale Officer shall be given at least two business days notice of the date(s) 
of culvert installations. 
 
The PURCHASER shall install a metal fence picket culvert marker at the head of each installed culvert in accordance 
with the instructions of the Sale Officer. 
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All inlets and outlets of existing and installed culverts on any roads used or constructed by the PURCHASER shall be 
kept open to their full capacity at all times. The PURCHASER shall replace or repair any culverts, downspouts, or 
culvert location stakes lost, damaged, or destroyed by the PURCHASER's operations. All old culvert and debris 
resulting from culvert replacement shall be crushed and disposed of by the PURCHASER at a public disposal site. 

 
E. The PURCHASER shall protect existing watercourse crossing structures on State Forest land from any damage that 

might be caused by PURCHASER's equipment and/or loads in the performance of this Agreement. Any bridge or 
culvert used by the PURCHASER on State Forest land in connection with this sale that is damaged or injured through 
such use shall promptly be restored by the PURCHASER to its original condition at the PURCHASER's expense. 
STATE bridges and culverts are designed for highway loads unless load signs are posted.  

 
F. All Forest roads and landings which are used by the PURCHASER for decking, loading or hauling logs or for other 

operations conducted under this Agreement, including roads used by timber fallers or rigging crew, and roads used 
for hauling rock or water for use on the sale area, shall be maintained by the PURCHASER in serviceable condition 
during and immediately following periods of use at the PURCHASER's expense. 

 
G. Road or landing use shall be discontinued if firm, stable road and landing surfaces acceptable to the Timber Sale 

Officer cannot be maintained, or if trucks cannot operate under their own power, and the PURCHASER shall take 
measures necessary to improve the condition of the road or landing. These measures may include stabilizing the road 
or landing surface with rock and geotextile fabric, or postponing further use of the road or landing until a period of 
drying allows the surface to become firm and stable. Saturated loose material and fines that accumulate on the road 
or landing surface shall not be bladed off to permit hauling without specific approval from the Sale Officer in each 
case. Such material must be bladed back onto the road or landing after it has dried. Additional wet weather road use 
restrictions appear in Item 18 of the Timber Harvesting Plan. 
 
Truck roads shall be treated for dust control in one or a combination of the following ways: 

 
1) Truck roads will be watered daily and graded as necessary to maintain a good road surface as designated by the 

Timber Sale Officer. Watering shall be done in the evening or early morning so that water penetrates the road 
surface before hauling begins, and shall be repeated during the day if necessary to maintain a stable road 
surface. 

 
2) Truck roads may be treated using lignin or other surfacing chemicals approved by the Timber Sale Officer. 

Treatment must be in accordance with manufacturer's specifications and reapplied as necessary to maintain a 
dust-free environment. Any ruts or chuck holes that develop on said roads after surfacing shall be immediately 
removed by grading or patching. If the PURCHASER is unable to maintain a good road surface by this method, 
the Sale Officer by written notice may require the PURCHASER to maintain the roads in accordance with 
paragraph 17.g.(1) of this Agreement. 

 
H. Maintenance work shall also be done within 15 days of the end of hauling operations on each road [each season], 

and immediately on completion of hauling on any road after October 15. Maintenance shall include outsloping or 
installation or improvement of waterbars, rolling dips, or other road surface drainage facilities as specified by the Sale 
Officer; final watering and grading to remove ruts and other irregularities that would prevent adequate drainage of the 
road surface; removal or breaching of berms; and a final clearing of drainage ditches and culvert inlets and outlets as 
necessary to insure proper functioning of the road drainage system. 

 
I. Where more than one timber sale must use the same road at the same time, the PURCHASER of the sale with the 

largest estimated timber volume to be removed over that road during the current operating season, as determined by 
the STATE prior to the start of timber operations, shall have the primary responsibility for routine maintenance 
(watering and grading) of those roads being used simultaneously, and shall also be responsible for any additional 
unanticipated work needed to maintain a firm, stable road surface or to provide proper road drainage. The last user of 
each road each year shall be responsible for the final road maintenance required at the end of the operating season, 
as described in the paragraph above. Joint road users are encouraged to share routine road maintenance burdens 
equitably on a basis proportional to actual use. When only one party is using a road then that party is solely 
responsible for all road maintenance requirements. 
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J. The PURCHASER shall construct and maintain approximately 2.4 miles of new seasonal truck road and  2.9 miles of 
new temporary truck road and 1.2 miles of seasonal road reconstruction as indicated on the attached map (Exhibit A, 
Attachment 2) to conform to provisions in the Timber Harvesting Plan and to road specifications set forth in 
paragraphs 17.a through 17.f of this Agreement. 

 
K. The STATE has water sources that the PURCHASER may use for road watering as directed by the Timber Sale 

Officer. When the STATE cannot provide water for road watering as directed by the Timber Sale Officer, the 
PURCHASER shall provide water as necessary for road watering and maintenance. When the PURCHASER is 
directed by the Timber Sale Officer to provide water from alternative sources at the PURCHASER’s expense for road 
watering and maintenance, the PURCHASER shall be compensated at the rate set forth in Exhibit B, “Budget Detail 
and Payment Provisions, Item 2.A.4. The STATE shall deduct the total value of the alternative source water from the 
final stumpage payment. 

 
 The PURCHASER shall comply with a Department of Fish and Wildlife Stream Alteration Permit obtained by the 

STATE. A copy of the approved permit shall be provided by the STATE prior to commencement of permitted 
activities. 

 
L. At locations shown on the attached map (Exhibit A, Attachment 2), the new road shall be constructed by an excavator 

and built as full bench with spoils end-hauled, as described in the THP Map Point Summary Table, located in the end 
of Section II of the Timber Harvesting Plan. Excavated material shall be hauled to spoil sites at locations designated 
by the Timber Sale Officer. Spoil sites shall be prepared by removal of vegetation and slash, which shall be placed in 
a location suitable for burning. End-hauled spoils shall be graded to blend with the topography, compacted by dozer 
or compactor in lifts. 

 
M. The PURCHASER shall provide any culvert or other material needed during the course of the operation for temporary 

truck road or skid trail watercourse crossings. Such crossings shall be removed and the culvert or other material 
disposed of by the PURCHASER at completion of operations. 

 
N.  The PURCHASER shall provide, haul, place and compact 1,400 cubic yards of 3-inch minus sized rock for road 

stabilization at locations described in the Additional Specifications (Exhibit A, Attachment 1). In-lieu of providing 3-inch 
minus rock for road stabilization specified in the Additional Specifications, the PURCHASER may load and haul pit-
run rock from the JDSF Road 900 Rock Quarry site, located within the JDSF ownership, as shown on the attached 
JDSF Rock Quarry Site Map (Exhibit A, Attachment 2). The access route to the quarry shall be along JDSF Road 
900, from Highway 20. The amount of pit-run rock to be used for this agreement is up to the total amount (1,400 cubic 
yards) of 3-inch minus specified in this contract.  
 

O. Timber hauled from the timber sale shall access the public highway system via Road 240 to Road 200 south to 
Highway 20 and/or via Road 1000 east through private property to Highway 20 at Fort Bragg.  
 

P. The PURCHASER shall abandon Roads 200A and 1066 shown on the attached map (Exhibit A, Attachment 2) and 
as described in the Timber Harvesting Plan. Culverts and other non-native material removed from watercourse 
crossings shall be disposed of at an off-forest public disposal site.  Location of waterbars maybe flagged by the 
Timber Sale Officer. Waterbars shall be constructed by using the dozer blade to push into the road and leave the 
excavated material on the road surface as a berm, rather than carving waterbars with the corner of the blade and 
wasting material over the side of the road. Pulled material shall be sloped and packed against the base of the cut 
bank. Areas of disturbed soil within the Watercourse and Lake Protection Zone shall be mulched with slash or straw 
provided by the PURCHASER. 

 
 Abandoned roads shall be effectively blocked to vehicles by installing tank traps or placement of stumps or partially 

buried unmerchantable logs. Removal of the watercourse crossings on roads to be abandoned shall take place 
between June 15 and October 15. All road abandonment activity shall be accomplished by October 15, 2019. 

 
Q. The STATE may, from time to time, schedule organized public events which require weekend or holiday use of roads 

used by the PURCHASER within or appurtenant to the sale area.  With a minimum of two weeks notice from the 
STATE, the PURCHASER shall make specified roads available for such use by removing down timber and slash from 
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the road surface, positioning equipment off of the road, and otherwise making the road passable for the designated 
use. 

 
R. The PURCHASER agrees to keep records and furnish the STATE daily water use data with respect to water drafting 

activities. Required data shall include landowner, operator name, year and month of water drafting and drafting site 
location, filing time, pump rate and total gallons used. The information shall be reported on a form provided by the 
STATE (Exhibit A, Attachment 4). Daily water use information will be furnished to the STATE no later than the first 
Tuesday following the month water use information was collected. 

 
S. The PURCHASER shall remove roadside brush and thin and prune trees 200 feet each side of Forest Road 1000, as 

shown on the TSA Map 1 of 3 (Exhibit A, Attachment 2). Brushing and trimming work is part of JDSF’s Road 1000 
Shaded Fuel Break Project and shall be completed no later than January 31, 2021 and shall comply with the following 
specifications. 

 
1) All brush and suppressed of closely spaced trees under 11 inches DBH within 200 feet of the outside shoulder of 

Road 1000 or the base of the cut bank shall be removed by a combination of heavy equipment with the ability to 
masticate vegetation and hand tools. Individual vigorous healthy trees of less than 11 inches may be retained if 
adequate spacing between retention trees allow for canopy separation. Heavy equipment with a masticator shall 
have the ability to operate on 0-30% slopes and shall not operate on slopes exceeding 50%. Where heavy 
equipment with masticator cannot access work areas, brush and trees shall be cut with chainsaws. Brush may be 
cut with other hand tools or by specialized equipment approved by the STATE. Trees over 12 inches DBH shall 
be retained. 

 
2) Masticating equipment shall not be used to remove lateral limbs on conifers species and shall avoid damage to all 

other retention trees to the extent feasible. Any tree branches of retention trees that are within 8 feet as measured 
from the ground shall be pruned by chainsaw or handheld pruning saw, taking care to not damage the bark or 
underlying tree tissue. Debris created from pruning shall be treated the same as described in Item 3 below.  

 
3) Areas where brush and trees are inaccessible by masticating equipment shall be cut with chainsaws. Cut material 

within the first 50 feet from the outside shoulder of Road 1000 or the base of the cut bank shall be pulled and 
chipped. A chipper capable of chipping material up to 11 inches’ diameter shall be used. Chipping debris shall be 
broadcast and left dispersed on site and away from any traveled road surface. Cut material within the remaining 
150 feet shall be lopped to a height no more than 18 inches as measured from the ground. Lopped material may 
be piled and isolated for burning if approved by the STATE. Slash from brushing and trimming operations shall be 
removed daily from the road surface and ditch and from any watercourse channels, and shall not be left in a 
position to fall onto the road or ditch or into a watercourse, or to block culvert inlets or outlets. 

 
4) Erosion control facilities and all other exposed soils shall be treated for erosion control as required in the 

Chamberlain Confluence THP 1-17-140 MEN. 
 

T. The PURCHASER shall, to the satisfaction of the Timber Sale Officer, remove original gate, provide and replace 1 

iron pipe gate located on JDSF Road 240 at the intersection of Road 1000, and in accordance with the attached gate 
plan and specifications (Exhibit A, Scope of Work). The gate installations shall be completed by October 15, 2020. 
The removed gate shall be loaded and delivered to the culvert yard at the Parlin Creek Conservation Camp.  

 

U. The PURCHASER shall provide locks and double locking plates or pins, as needed, for each gate installed by the 

PURCHASER or used by the PURCHASER or by the PURCHASER's contractors for access to the sale area or other 
work area, and shall immediately replace locks and plates or pins that may be lost during operations. Locks provided 
by the PURCHASER may be keyed or combination if needed for use by the PURCHASER or contractors; the STATE 
will provide locks for use by STATE personnel. The STATE shall be given keys or the combination for each of the 
PURCHASER's locks to ensure that the STATE always has access through the gates. 
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18. HEALTH AND SAFETY LAW, TEMPORARY STRUCTURES. 
 

No permanent structures shall be allowed on State Forest land. Temporary structures shall be kept to a minimum 
necessary for the logging operation and shall be maintained at PURCHASER'S expense. They shall be located, built to 
standards, and operated as may be required by the Timber Sale Officer to prevent the pollution of the water in any 
watercourse. Outhouses and toilets shall be constructed and maintained so as to prevent, so far as possible, the breeding 
of flies or the development of unsanitary conditions. The PURCHASER shall abide by all Health and Safety Laws of the 
State. All structures shall be removed when cutting is completed or the sale terminated, and the grounds cleaned up to 
the satisfaction of the Sale Officer. 

 
19. FOREST FIRE SUPPRESSION. 
 

During the time that this Agreement remains in force, the PURCHASER shall independently of STATE effort do all that 
can be done to prevent and suppress forest fires on the sale area and shall require all employees, agents, contractors, 
subcontractors, and employees of contractors and subcontractors to do likewise. 

 
Unless prevented by uncontrollable circumstances, the PURCHASER shall place all employees, agents, contractors, 
subcontractors, and employees of contractors and subcontractors, and their equipment at the disposal of any authorized 
representative of the Director of Forestry and Fire Protection for the purpose of fighting forest fires on or adjacent to the 
State Forest, with the understanding that where fire fighting services are not rendered on the sale area of the 
PURCHASER, payment to the PURCHASER, and to employees, agents, contractors, subcontractors, or employees of 
contractors and subcontractors of the PURCHASER by the STATE for such services shall be made at standard rates 
established by the Director of Forestry and Fire Protection where such services are specifically ordered or requested by 
the Department of Forestry and Fire Protection Officer in charge of the fire; provided further, however, that no payment 
shall be made by the STATE  to the PURCHASER if said fire occurred or spread as the result of violation of law, Forest 
Practice Rules, or actionable negligence attributable to the PURCHASER, or to employees, agents, contractors, 
subcontractors, or employees of contractors and subcontractors of the PURCHASER. 

 
In cases where fires occur upon the sale area or spread across the sale area from an adjacent area, the PURCHASER 
will bear all expenses incurred in action taken upon the fire prior to the arrival of the Department Officer in charge of the 
fire. Upon arrival of the Department Officer in charge of the fire the PURCHASER, and employees, agents, contractors, 
subcontractors, or employees of contractors and subcontractors of the PURCHASER, may be reimbursed by the STATE 
for fire fighting services rendered by them in response to specific orders and requests made by the Department Officer in 
charge of the fire at the rates provided for in the second paragraph of this section; provided further, however, that when 
the fire has been surrounded by control lines, the PURCHASER will assume all costs of patrol until the fire is declared to 
be out by the State Forest Officer in charge of the fire protection in the area and provided further, that in the event said fire 
has occurred or spread as a result of violation of law, Forest Practice Rules, or actionable negligence of the 
PURCHASER, or employees, agents, contractors, subcontractors, or employees of contractors and subcontractors of the 
PURCHASER, then the PURCHASER shall not be reimbursed in any amount by the STATE for services rendered by 
PURCHASER, or by employees, agents, contractors, subcontractors, or employees of contractors and subcontractors of 
the PURCHASER, in control of the fire. 

 
When the STATE becomes legally obligated by contract expressed, implied or otherwise, to make payment for any fire 
fighting services under the second and third paragraphs of this section and the said fire occurred or spread as the result of 
violation of law, Forest Practice Rules, or negligence attributable to the PURCHASER, or to employees, agents, 
contractors, subcontractors, or employees of contractors and subcontractors of the PURCHASER, said PURCHASER 
shall reimburse the STATE for that payment. 

 
The provisions of this section shall not be construed as relieving the PURCHASER of fire suppression costs for which the 
PURCHASER is otherwise liable under State law. 
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20. WATER WAGON. 
 

In addition to the required complement of fire tools, during the period specified by law, the PURCHASER shall have 
readily available to the sale area for fire suppression purposes a "water wagon" or similar self-propelled vehicle of at least 
1,000 gallons capacity which shall be maintained in good operating condition. The “water wagon” shall be located within a 
60 minute drive to the sale area. This unit shall be kept filled to capacity except when in actual physical use on the logging 
operation and equipped with at least 150 feet of serviceable 1½ inch fire hose with National Standard thread fittings and a 
serviceable nozzle for said hose; and further, said unit shall be equipped to draft water from a stream or pond as well as to 
pump water from the tank mounted on the vehicle. 
 

21. TIMBER, STATE PROPERTY UNTIL PAID IN FULL. 
 

All timber included in this Agreement shall remain the property of the STATE until paid for in full by the PURCHASER in 
the manner hereinbefore set forth, provided that the risk of loss thereof, by fire or otherwise, after operations have begun 
with reference to the particular logging area, shall be on the PURCHASER.  
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Additional Specifications 
 
1. CULVERT: 
 
    GAUGE  PIECE  TOTAL 
ITEM MATERIAL alum/galv DIAM. LENGTH PIECES LENGTH 
 
Pipe polyethylene     *  18”   20’    26  520’ 
Pipe polyethylene downspout  18”   20’    1  20’ 
Pipe polyethylene     *  24”   20’    11  220’ 
Pipe polyethylene     *  30”   20’    9  180’ 
Pipe polyethylene     *  36”   20’    3  60’ 
  
* Polyethylene culvert material shall be high density polyethylene plastic. Pipe shall have annular 
corrugations and an interior liner. A sufficient quantity of couplers to properly connect culvert lengths 
shall be provided in conjunction with culvert installations. The PURCHASER must submit product 
description and specifications to the Timber Sale Officer for approval before delivery or installation. 

 
2. OTHER MATERIALS TO COMPLETE THE WORK LISTED: 
 

ITEM QUANTITY 
 
Fence posts, steel, six-foot 24 ea. 
Crushed rock, 1½”-minus 0 yd³ 
Crushed rock, 3”-minus* 1400 yd³ 
Riprap 1/10 ton 120 tons 
Riprap 1/4 ton 0 tons 
Riprap 1/2 ton 0 tons 
Straw 335 bales 
Lignin or equivalent per Item 17.p 
 
A sufficient quantity of bolts, nuts, washers, and 12 gauge wire to install coupling bands and attach 
downspout stakes to the satisfaction of the Timber Sale Officer. 

 
* The amount of crushed rock specified above may be acquired up to the total amount from JDSF’s Road 
900 Rock Quarry site, located within the ownership of JDSF and as shown in Exhibit A, Attachment 2. For 
more information, see Item 17.N. in this agreement.  

 
3. Additional materials may be needed to comply with other sections of the Timber Sale Agreement. 

 
Acquisition of rock by the PURCHASER for this or any other section of this Agreement shall be consistent 
with Section 10295.5(a) of the Public Contract Code. If requested by the STATE, the PURCHASER shall 
provide documentation of such compliance. 
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The following are Map Points associated with the “Chamberlain Confluence” THP 1-17-140 MEN. 
Specifications for culvert size, culvert length, rock size and rock volumes are included in the treatments.  

 
Map Road 
Point Number Work to be Done 

 
1 1062 Description 

 Some local erosion has occurred where Road 1062 crosses a minor Class III watercourse. The 
road fill slope is over steepened for a distance of approximately 120 feet west of Class III. The 
head of a Class II watercourse is approximately 200 feet downslope from swale crossing. 

 
 Treatment 
 Treat as a Class III Temporary Crossing. See measures in Section II, Item 26(a). In addition to 

pulling fill associated with the Class III temporary crossing, pull fill material along road 120 west of 
Class III and place within the traveled road surface and outslope to allow for immediate drainage. 
The excavated fill slope shall be laid back to a 1.5/1 ratio to the extent feasible. Treat excavated 
fill slope with slash and/or mulch. Message flagging indicates the extent of excavation. Excavate 
further into the road cutbank to allow adequate road width when considering reduction of road 
width after removal of perched fill. 

 
2 1062 Description 

 An existing trench crosses Road 1062 through a Class III watercourse crossing, with erosion 
along the fill slope. The road fill slope is over steepened for a distance of approximately 25 feet, 
each side of swale. 

 
 Treatment 
 Treat as a Class III Temporary Crossing. See measures in Section II, Item 26(a). In addition to 

pulling fill associated with the Class III temporary crossing, pull fill material 25 feet each side of 
centerline of Class III watercourse and place within the traveled road surface and outslope to 
allow for immediate drainage. The excavated fill slope shall be laid back to a 1.5/1 ratio to the 
extent feasible. Treat excavated fill slope with slash and/or mulch. Message flagging indicates the 
extent of excavation. 

 
3 1062 Description 

 The outside of the road/landing prism along the fill slope is over steepened for a distance of 
approximately 150 feet, having potential for further erosion. The Class II WLPZ is approximately 
35 feet below the road. Approximately 50 of the 150 foot segment is within the area described 
below for Map Point 42. 

 
 Treatment 

Perched fill/sidecast shall be pulled up and placed and compacted within the landing area. The 
excavated fill slope shall be laid back to a 1.5/1 ratio to the extent feasible. Treat excavated fill 
slope with slash. A combination of pink and white solid flagging indicates the extent along 
road/landing to perform excavation. 

 
4 1060 Description 

 100 foot length of new temporary road construction on slopes over 50% (under 65%). 
 
 Treatment 

Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 
Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction. 
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5 1060 Description 
 750 foot length of new temporary road construction on slopes over 50% (under 65%). 
 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction. 

 
7 1063 Description 

 Approximately 1,100 feet of inside ditch runs along Road 1000 before draining into a ditch relief 
culvert above Map Point 7. Inadequate drainage of Road 1000 has created a gully between the 
culvert outlet and existing temporary road at Map Point 7, threatening to deliver sediment to the 
Class II watercourse below. 

 
 Treatment 

Additional cross drains along Road 1000 (i.e. rolling dips, ditch relief culverts) will be installed 
above Map Point 7. No additional measures are necessary. 

 
8 240C Description 

 Approximately 150 feet of new seasonal road construction is located at the break-in-slope, with 
over 50%(under 65%)slopes located below the proposed road segment. 

 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction. 

 
9 1066 Description 

 An undrained minor Class III watercourse crossing. Some erosion exists along the fill slope. 
 
 Treatment 
 Perform an in stream crossing excavation. Fill shall be excavated through the crossing, 

establishing the stream channel to the natural grade and alignment to the extent feasible. 
Excavate channel slightly wider than the original stream channel width and lay back banks no 
steeper than a 1.5;1(horizontal to vertical). Excavated material shall be stock piled along the road 
cutbank and outsloped to allow for immediate drainage. A combination of solid pink and white 
flagging indicates the upper and lower limits of excavation. 

 
10 1066 Description 

 The outside of the road prism has over steepened fill material within the Class II WLPZ, starting 
from Map Point 11 and up road for a distance of approximately 200 feet. 

 
 Treatment 
 Begin work from the lower extent of excavation from Map Point 11 to message flagging 

approximately 200 feet up road. The perched fill/sidecast shall be pulled up and placed along the 
road cutbank and outsloped to allow for immediate drainage. The excavated fill slope shall be laid 
back to a 1.5:1 (horizontal to vertical) slope. Work around to avoid damage to trees over 12 
inches DBH to the extent feasible. Stabilize exposed soil within the WLPZ with slash and/or 
mulch. 
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11 1066 Description 
 An existing landing is located at the intersection of an undrained Class II and Class III 

watercourse. It appears most of the drainage of the Class II is subsurface the landing. Drainage 
from the Class III has been diverted, traveling below the landing and eroding along a legacy skid 
trail. 

 
 Treatment 
 Construct a dip for both the Class II and Class III through the landing site, connecting the active 

watercourse channels and correcting Class III diversion. Fill shall be excavated through the 
crossings to the natural alignment to the extent feasible. Excavated material shall be stock piled in 
a stable location. A combination of solid pink and white flagging indicates the general upper and 
lower limits of excavation for each watercourse. Stabilize soil within the WLPZ and ELZ with straw 
mulch and/or slash. 

 
12 1066 Description 

 An existing skid trail has partially diverted a minor Class III watercourse. The skid trail travels from 
the landing described in Map Point 11. 

 
 Treatment 

Correct diversion by installing a broad dip across skid trail. Class III centerline flagging indicates 
the orientation of watercourse. Stabilize soil within the ELZ with straw mulch and/or slash. 

 
13 1000 Description 

 Approximately 1,500 feet of Road 1000 lies within a thru-cut between the metal gate just west of 
Road 200 and intersection of Road 330. Several existing rolling dips with outlets for drainage are 
functioning. Per the project geologist recommendations, improvements to existing rolling dips and 
the creation of new ones at an overall spacing of 150-175 feet are recommended. 

 
 Treatment 

Starting from the metal gate on Road 1000 (just west of Road 200) distances for each rolling dip 
followed by a discussion for treatment are as follows: 150' - Install a rocked rolling dip (20 yd3 3-
inch minus) and excavate through existing berm to allow for drainage off road. 275' - Install a 
rocked rolling dip (20 yd3 3-inch minus), connecting with existing outfall. 385' - Install a rocked 
rolling dip (20 yd3 3-inch minus). 535' - Improve existing rolling dip and excavate outfall through 
berm. 645' - Improve rolling dip and rock (20 yd3 3-inch minus). 795' - Install rocked rolling dip (20 
yd3 3-inch minus) and excavate outfall through berm. 905' - Install rocked rolling dip (20 yd3 3-inch 
minus) and in addition, rock road (60 yd3 3-inch minus) surface 100 feet up road within thru-cut. 
1070' - Install rocked rolling dip (20 yd3 3-inch minus). 1240' - Install rocked rolling dip (20 yd3 3-
inch minus). Each location is flagged with message flagging.  

 
  Materials 

220yd3 3-inch minus rock    
 

14 246 Description 
 Starting from the intersection of Road 240 to end of proposed temporary Road 246, slopes 

exceed 50%. 
 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
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15 244 Description 

 Approximately 550 feet of new seasonal road construction is proposed on slopes over 50%. Of 
the 550 foot segment, approximately 475 feet is on slopes 65-70%. The entire segment is located 
within the prism of an existing skid trail. 

 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction on slopes over 50%. 

 
16 244 Description 

 Approximately 200 feet of new seasonal road construction is proposed on slopes over 50% 
(under 65%). 

 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction. 

 
19 NA Description 

 An existing skid trail diversion of a Class III watercourse. The diversion is located along the THP 
boundary and can be accessed along an existing skid trail through the tractor yarding area above 
Road 250. 

 
 Treatment 
 Correct diversion of Class III by installing a dip. Class III centerline flagging indicates the natural 

orientation of Class III channel. Message flagging indicates extent of excavation. 
 

20 240C Description 
 Approximately 1,375 feet of new seasonal road construction is proposed on slopes over 50% 

(under 65%). 
 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction. 

 
21 240C Description 

 Approximately 125 feet of new seasonal road construction is proposed on slopes over 50% 
(under 65%). 

 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction. 
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22 244B Description 

 An existing skid trail has created a minor diversion of a Class III watercourse. The diversion is 
located at a proposed temporary Class III watercourse crossing. 

 
 Treatment 
 Upon installation of a Temporary Class III Watercourse crossing, correct diversion. The original 

orientation of Class III watercourse is flagged with Class III centerline flagging. 
 

24 246 Description 
 An existing skid trail intersects location of new temporary road construction. A minor gully exists 

within the skid trail, possibly causing erosion onto the new temporary road location. 
 
 Treatment 
 Install waterbars on skid trail above new temporary road construction. 

 
27 250 Description 

 An existing landing is located between the bottom of Road 240/250 and Road 200. Drainage from 
Road 240 and the landing deliver sediment into the Class I West Chamberlain Creek along the 
abutment of existing bridge crossing. Approximately 400 feet of undrained inside ditch along 
Road 240 and a short segment along Road 200, reaches an existing rusted 12 inch ditch relief 
culvert at the Road 200 and landing intersection. This drainage is concentrated along the north 
bridge abutment. The landing area drains along the south abutment. 

 
 Treatment 
 There are three (3) parts to mitigating the existing erosion. 1) Install new 18 inch ditch relief 

culvert (30 feet) on Road 240 (just above metal gate). 2) Install broad rolling dip, capturing 
drainage from the inside ditch draining Road 240, Road 200 and across landing area. Locate dip 
outfall at redwood clump and rock rolling dip area with 3 inch minus (70 yd3 3-inch minus). 3) 
Remove 12 inch rusted ditch relief culvert and rock disturbed soil with 3 inch minus (10 yd3 3-inch 
minus). See attached Map Point 27 sketch. 

 
Materials 
80yd3 3-inch minus rock 
30 foot 18-inch polyethylene culvert.  

 
28 243 Description 

 Seasonal road Class III watercourse crossing. The Class III crossing lies within the prism of an 
existing skid trail. Approximately 175 of proposed road lies within the WLPZ of the wet area below 
Map Point 28. An existing skid trail generally parallels the Class III above Map Point 28. A gully 
lies within this skid trail, created from drainage from a swale area upslope. 

 
 Treatment 
 Install a rocked ford crossing. See diagram end of Section II of the Timber Harvest Plan, 

illustrating design and rock size to be used. In addition to rock needed to construct ford, rock road 
within the wet area WLPZ with 3 inch minus.  With a tractor, install a dip across skid trail 
approximately 150 feet above Map Point 28. Waterbar skid trail between dip and proposed Road 
240A. A message flag shows the location of dip. 
 
Materials 
60yd3 3-inch minus rock 
30yd3 1/10-ton rip rap 
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29 NA Description 

 A skid trail has partially diverted a Class III watercourse. Drainage from the diversion travels 
within an entire reach of skid trail between the diversion point at Map Point 29 and the intersection 
with Road 240 at Map Point 35. The skid trail crosses proposed Road 244. A small gully lies 
within the same skid trail above the Class III diversion at Map Point 29. 

 
 Treatment 
 Correct diversion by installing a broad dip across skid trail. Waterbar skid trail between Map Point 

29 and Road 240 and above Map Point 29. The skid trail has been flagged with solid yellow 
flagging. Correct diversion during or prior to the fist winter following Road 244 construction. 

 
 

30 240 Description 
 A Class III watercourse has been diverted, where drainage follows an inside ditch for 

approximately 50 feet before reaching the inlet of an existing 18 inch ditch relief culvert. The 
diversion point is located approximately 35 feet above the inside ditch. In order to allow 
construction of a watercourse channel, vegetation clearing will be required, including the removal 
of merchantable conifers marked in blue paint. Merchantable conifers may be harvested. 

 
 Treatment 

Install new 30 inch culvert (40 feet) within the original orientation of watercourse, indicated by the 
Class III centerline flagging. Construct channel approximately 35 feet above culvert inlet to the 
diversion point. Armor with 6-12 inch rock the culvert inlet (5yd3 1/10-ton rip rap) and from bottom 
of fill slope to top of culvert outlet (15yd3 1/10-ton rip rap). Rock disturbed soil with 3 inch minus 
(20yd3 3-inch minus). 

 
Materials 
20yd3 3-inch minus rock 
20yd3 1/10-ton rip rap 
40 foot 30-inch polyethylene culvert.  

 
31 250 Description 

 A Class III watercourse has been diverted, where drainage follows an inside ditch for 
approximately 200 feet before reaching the inlet of an existing 18 inch ditch relief culvert. 

 
 Treatment 
 Install new 36 inch culvert (20 foot) within the original orientation of watercourse, indicated by the 

Class III centerline flagging. Construct a channel below the culvert inlet for approximately 30 feet 
to message flagging. Rock disturbed soil with 3 inch minus (10yd3 3-inch minus). 

 
Materials 
10yd3 3-inch minus rock 
20 foot 36-inch polyethylene culvert.  

 
32 244 Description 

 An approximate 150 segment of proposed Road 244 within a 75 foot spring WLPZ. 
 
 Treatment 
 Within the WLPZ, mulch and/or tractor pack constructed road fill slope and rock road surface 

within 3 inch minus (60yd3 3-inch minus).  
 
Materials 
60yd3 3-inch minus rock  
 



Chamberlain Confluence 2019 TSA                     Contractor Name 
Contract # 8CA04071 

Page 30 of 65 
EXHIBIT A, Attachment 1 

(Additional Specifications)  
 

 

 

 

33 250 Description 
 Existing Class III crossing is an undersized 18 inch culvert. 
 
 Treatment 
 Replace with a 36 inch culvert (40 feet). Rock disturbed surface with 3 inch minus (20yd3 3-inch 

minus). 
 
Materials 
20yd3 3-inch minus rock 
40 foot 36-inch polyethylene culvert.  

 
34 240 Description 

 Minor undrained Class III watercourse. Drainage follows an inside ditch to the inlet of a ditch relief 
culvert described in Map Point 30. An existing ditch relief culvert is located just above Map Point 
34 message flagging. In order to allow construction of a watercourse crossing, vegetation clearing 
will be required, including the removal of merchantable conifers marked in blue paint. 
Merchantable conifers may be harvested. 

 
 Treatment 

Install new 24 inch culvert to stream gradient within original watercourse orientation as indicated 
by centerline Class III flagging. Armor with 6-12 inch (10yd3 1/10 ton rip rap) rock from bottom of 
fill slope to top of culvert outlet. Rock disturbed soil with 3 inch minus rock (20yd3 3-inch minus 
rock). Remove existing ditch relief culvert and replace with 18 inch new relief culvert (40 foot) 
(approximately 80 feet above crossing) at message flagging. 
 
Materials 
20yd3 3-inch minus rock 
10yd3 1/10 ton rip rap 
40 foot 24-inch polyethylene culvert.  
40 foot 18-inch polyethylene culvert. 

 
35 250 Description 

 An undersized and rusted 12 inch culvert drains a Class III watercourse crossing. Drainage from 
the diversion described in Map Point 29 enters the culvert inlet at this point. In order to allow 
construction of a watercourse crossing, removal of merchantable conifers will be required. 
Merchantable trees are marked with blue paint and may be harvested. 

 
 Treatment 
 Replace with a 30 inch culvert to the stream grade. Armor with 6-12 inch rock (cobble) from 

bottom of fill slope to top of culvert outlet. Rock disturbed soil with 3 inch rock. 
 

Materials 
20yd3 3-inch minus rock 
10yd3 1/10 ton rip rap 
40 foot 30-inch polyethylene culvert.  
 
36 240 Description 

 An existing 18 inch culvert with downspout. The outlet of downspout was not installed beyond the 
fill slope, resulting in erosion and loss of much of the fill slope. The existing fill slope is at a pitch of 
approximately 1:1. The road is currently wide enough to allow passage of log trucks and other 
vehicles, however, further excavation into the cutbank will be necessary. 

 
 Treatment 

Replace culvert with a 24 inch culvert (80 foot) at the nature stream alignment and gradient. Prior 
to reconstruction of culvert crossing, the road shall be recessed into the cutbank and the fill slope 
shall be constructed in compacted lifts with an outside fill face inclined no steeper than 1.3:1. The 
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fillslope shall be protected with straw mulch and placement of straw wattles at contour at a 
minimum 10 foot spacing along the constructed fill slope face. If the culvert can not be installed to 
the natural stream grade, 12-18" rock armor (5-10yd3 1/10 ton rip rap) shall be installed from the 
culvert outlet to the base of the fill material. Rock disturbed soil (60yd3 3-inch minus rock). 
Maintain the rolling dip/waterbar located above crossing. 

 
Materials 
60yd3 3-inch minus rock 
5-10yd3 1/10 ton rip rap 
80 foot 24-inch polyethylene culvert. 
Straw wattles  

 
37 240 Description 

 An existing culvert is undersized and did not extend beyond the fill slope, resulting in 
approximately 5 cubic yards of erosion. 

 
 Treatment 

Replace with a 30 inch culvert (50 foot) to stream grade. Armor with 6-12 inch (cobble) (10yd3 
1/10 ton rip rap) rock from bottom of fill slope to top of culvert outlet. Rock disturbed soil with 3 
inch rock (20yd3 3-inch minus rock). 
 
Materials 
20yd3 3-inch minus rock 
10yd3 1/10 ton rip rap 
50 foot 30-inch polyethylene culvert.  

 
38 240 Description 

 New road 244 is proposed for construction, intersecting existing seasonal road 240. Loaded log 
trucks will require adequate road width to achieve a near 180 degree turn, traveling from new 
road 244 and onto road 240. An existing turnout just below this intersection is wide enough, 
however, an approximate 40 foot segment of the outboard of Road 240 requires additional fill 
material to increase road width, tying into and extending the existing turnout. An existing skid trail 
is located approximately 20 feet below Map Point 38. 

 
 Treatment 
 Place fill material along outboard of road utilizing existing skid trail below as a bench. Compact fill 

in lifts. 
 

39 240 Description 
 An existing culvert is undersized and did not extend beyond the fill slope, resulting in 

approximately < 5 cubic yards of erosion. The culvert outlet is slightly off the natural watercourse 
orientation. 

 
 Treatment 

Replace with a 30 inch culvert (40 foot) to stream grade. Armor with 6-12 inch (cobble) (10yd3 
1/10 ton rip rap) rock from bottom of fill slope to top of culvert outlet. Class III centerline flagging 
indicates watercourse orientation. Rock disturbed soil with 3 inch rock (20yd3 3-inch minus rock). 
 
Materials 
20yd3 3-inch minus rock 
10yd3 1/10 ton rip rap 
40 foot 30-inch polyethylene culvert.  
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40 240E Description 
 Approximately 400 feet of new temporary road construction is proposed on slopes over 50% 

(under 65%). New road on slopes over 50% begins just south of proposed landing at end Road 
240E and lies within the prism of an existing skid trail. 

 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction on slopes over 50%. 

 
41 240G Description 

 Beginning from the intersection of Road 240, approximately 175 feet of new seasonal road 
construction is proposed on slopes over 50% (under 65%). 

 
 Treatment 
 Construct an outsloped road using full bench construction utilizing an excavator with end-hauling. 

Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction shall be 
disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or ELZ. 
Message flagging indicates the extent of full bench road construction on slopes over 50%. 

 
42 1062 Description 

 Several small cutbank slump failures have deposited spoils within an approximate 100 segment 
of the traveled road surface. Excavation of perched fill described in Map Point 3 is within 
approximately 50 feet of the same road segment, possibly requiring further excavation into the 
existing cutbank to allow for additional road width. 

 
 Treatment 
 Remove only the unconsolidated slumped materials to allow passage of logging trucks to highest 

extent feasible. If excavation further into the cutbank is necessary to obtain adequate width for 
passage of log trucks, while considering a reduction in width as a result of excavation described in 
Map Point 3, reconstruct road to a minimum width. 

 
43-45 200 Description 

 Existing Class I bridge watercourse crossings along appurtenant road 200. Improvements to 
existing concrete wing wall(s) and scour protection may be implemented.  

 
 Treatment 
 Replacement of superstructures or any other work related to these bridges are not part of this 

agreement. Work to replace superstructures will be part of a separate agreement. The 
PURCHASER shall cooperate with the STATE with scheduling work if bridge superstructure 
replacement occurs during log hauling and/or timber operations.  

 
46 1062 Description 

 A cutbank slump failure had deposited spoils within an approximate 35 foot segment of the 
traveled road surface at a height of approximately 4 feet. 

 
 Treatment 
 Use fill material each side of the deposited slump within the traveled road surface prism to ramp 

onto the slump and minimize any cuts into the deposited material to extent feasible. Do not place 
any fill within the outside edge or outboard of the road prism. 
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47 240 Description 
 Existing 18-inch rusted culvert Class III watercourse crossing. 
 
 Treatment 

Replace existing culvert with a 24 inch culvert (30 foot). Install culvert to stream grade. Rock 
culvert inlet and outlet with 6-12 inch (cobble) (5yd3 1/10 ton rip rap). Rock disturbed soil with 3-
inch minus (20yd3 3-inch minus rock). 
 
Materials 
20yd3 3-inch minus rock 
5yd3 1/10 ton rip rap 
30 foot 24-inch polyethylene culvert.  

 
48 250 Description 

 Un-drained Class III watercourse. The watercourse channel has been diverted, traveling within an 
inside ditch for approximately 250 feet before reaching Map Point 31. 

 
 Treatment 

Install a 24-inch culvert (30 foot) to original stream gradient and orientation. Class III centerline 
flagging indicates location of watercourse. Rock culvert inlet and outlet with 6-12 inch (cobble) 
rock (5yd3 1/10 ton rip rap). Rock disturbed soil with 3-inch minus (10yd3 3-inch minus rock). 

 
Materials 
10yd3 3-inch minus rock 
5yd3 1/10 ton rip rap 
30 foot 24-inch polyethylene culvert.  
 

49 250 Description 
 Un-drained Class III watercourse. The watercourse channel has been diverted, traveling within an 

inside ditch for approximately 50 feet before reaching an existing ditch relief culvert. 
 
 Treatment 
 Install a 24-inch culvert (50 foot) to original stream gradient and orientation. Class III centerline 

flagging indicates location of watercourse. Rock culvert inlet and outlet with 6-12 inch (cobble) 
rock (5yd3 1/10 ton rip rap). Rock disturbed soil with 3-inch minus (10yd3 3-inch minus rock). 
 
Materials 
10yd3 3-inch minus rock 
5yd3 1/10 ton rip rap 
50 foot 24-inch polyethylene culvert.  

 
50 200A Description 

 A skid trail has diverted a Class III watercourse adjacent to an existing landing. The diversion 
travels through the landing and has created a large gully, washing out portions of Road 200A and 
transporting sediment downstream. Measures downstream are excavation of skid trail crossings, 
restoring the original Class III watercourse. See attached illustration of Map Points associated 
with abandonment of Road 200A. 

 
 Treatment 
 Correct diversion. Install a broad dip, establishing the watercourse to the original stream gradient 

and orientation. Class III centerline flagging indicates the original orientation. Begin upper extent 
of excavation of dip at message flagging. 
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51-54,  200A Description 
56-57  An existing skid trail crosses the original Class III watercourse. 

  
 Treatment 
 Install a broad dip, establishing the watercourse to the original stream gradient and orientation. 

Class III centerline flagging indicates the original orientation. 
 

55 200A Description 
 The diverted watercourse is located along the southeast side of an existing landing, where the 

gully lies between landing at Map Point 55 and landing described in Map Point 50. The gully has 
eroded portions of Road 200A, restricting access. An existing skid trail intersects landing at Map 
Point 55. See attached illustration for map showing location of existing skid trail and associated 
Map Points. 

 
 Treatment 
 Utilize flagged existing skid trail to access Map Points 50-54. Waterbar skid trail upon completion 

of work. 
 

58 200A Description 
 An existing seasonal road has an undrained minor Class III watercourse crossing. Erosion is 

occurring across and along the fill slope of the crossing. 
 
 Treatment 

Perform an in-stream crossing excavation. Fill shall be excavated through the crossing, establishing the stream 
channel to the natural grade and alignment to the extent feasible. Excavate channel slightly wider 
than the original stream channel width. Excavated material shall be stock piled in a stable 
location, each side of work site along the road cutbank and outsloped to allow for immediate 
drainage. 

 
59 200A Description 

 Road 200A receives drainage from a swale above. 
 
 Treatment 

  Install a broad dip. 
 

60 240 Description 
 Two unstable areas are located below existing Road 240, where the current road width will not 

allow passage of logging trucks. 
 
 Treatment 

With an excavator, cut into the existing cutbank in order to obtain an adequate/safe road width 
setback from the crown scarps present along the outside edge of road prism. Sidecast shall be 
kept to a minimum. A rolling dip shall be installed immediately above unstable areas. From the 
upper rolling dip location and through segment of Road 240 above unstable areas, the road 
surface shall be insloped to avoid drainage onto unstable areas below road. A rolling dip shall be 
installed below to divert drainage from insloped road segment and away from unstable area(s). 
Message flagging indicates the location of rolling dips. 

 
61 246C.1 Description 

 Approximately 450 feet of new temporary proposed road is located on slopes exceeding 50%.  
 
 Treatment 
 Construct an outsloped road using full bench road construction utilizing an excavator with end-

hauling. Sidecast shall be minimized to the extent feasible. Spoils not utilized in road construction 
shall be disposed of in stable areas with less than 30% slopes and outside any WLPZ, EEZ or 
ELZ. Message flagging indicates the extent of full bench road construction. 
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62 246C.1 Description 

 Slide area below Road. 
 
 Treatment 

Waterbreaks shall be installed within the new road upgrade of the unstable area to direct surface 
runoff away from and avoiding concentrating runoff within the unstable area.    

 
 
 
 
In addition to the Map Points described above, the following are Timber Sale Agreement (TSA) Map Points. 
 

A 240 Description 
 Rusted metal 18 inch ditch relief culvert (40 foot) draining seep. 
 
 Treatment 
 Remove rusted culvert and replace with 18 inch ditch relief culvert (40 feet) approximately 50 feet 

down road at message flagging. Clean out inside ditch between location of existing rusted culvert 
and new culvert location. 

  
 Materials 

40 foot 18-inch polyethylene culvert.  
 

B 240 Description 
 Undrained inside ditch, located above THP Map Point 35. 
 
 Treatment 
 Install new 18 inch ditch relief culvert (40 feet).  
 
 Materials 

40 foot 18-inch polyethylene culvert.  
 

C 240 Description 
 Undrained inside ditch. 
 
 Treatment 
 Install new 18 inch ditch relief culvert (40 feet).  
 
 Materials 

40 foot 18-inch polyethylene culvert.  
 

D 240 Description 
 Undrained inside ditch with swale area above road. 
 
 Treatment 

 Install a rocked (20 yd3 3-inch minus) broad dip, intercepting inside ditch and breeching outside 
berm.  
 
Materials 
20yd3 3-inch minus rock 
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E 240 Description 
 Existing ditch relief culvert. 
 
 Treatment 

 Remove ditch relief culvert and replace with a rocked (20 yd3 3-inch minus) broad dip, intercepting 
inside ditch. Rock outfall of dip along fill slope with cobble (5 yd3 1/10-ton rip rap) 
 
Materials 
20yd3 3-inch minus rock 
5yd3 1/10 ton rip rap 

 

F 240 Description 
 Existing ditch relief culvert draining a seep. 
 
 Treatment 

 Remove culvert and replace with 18 inch ditch relief culvert (40 feet) and downspout (20 feet). 
 

 Materials 
40 foot 18-inch polyethylene culvert. 
20 foot 18-inch downspout  

 
G 240 Description 

 Existing ditch relief culvert. 
 
 Treatment 

 Remove culvert and replace with 18 inch ditch relief culvert (40 feet). 
 

 Materials 
40 foot 18-inch polyethylene culvert.  
 

H 240 Description 
 Existing rolling dip. 
 
 Treatment 

 Improve/Broaden rolling dip and rock (20 yd3 3-inch minus).  
 

 Materials 
20yd3 3-inch minus rock. 

 
I 240 Description 

 Undrained inside ditch. 
 
 Treatment 
 Install new 18 inch ditch relief culvert (30 feet).  
 
 Materials 

30 foot 18-inch polyethylene culvert. 
 

J 240 Description 
 Undrained inside ditch. 
 
 Treatment 
 Install new 18 inch ditch relief culvert (50 feet).  
 
 Materials 

50 foot 18-inch polyethylene culvert. 
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K 240 Description 

 Undrained inside ditch. 
 
 Treatment 
 Install new 18 inch ditch relief culvert (40 feet).  
 
 Materials 

40 foot 18-inch polyethylene culvert. 
 

L 240 Description 
 Inside ditch. 
 
 Treatment 
 Install new 18 inch ditch relief culvert (40 feet).  
 
 Materials 

40 foot 18-inch polyethylene culvert. 
 

M 240 Description 
 Existing 18-inch ditch relief culvert. 
 
 Treatment 
 Remove and replace ditch relief culvert with a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 

  20 yd3 3-inch minus rock 
 
N 240 Description 

 Inside ditch. 
 
 Treatment 
 Install rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 

 
O 240 Description 

 Inside ditch. 
 
 Treatment 
 Install rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 

 
P 240 Description 

 Two (2) existing ditch relief culverts located between Road 250 metal gate and THP Map Point 
49. 

 
 Treatment 
 Remove two (2) metal ditch relief culverts. Install a rocked rolling dip (20 yd3 3-inch minus) at 

message flagging.  
 
 Materials 
 20 yd3 3-inch minus rock 
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S 240 Description 
 Existing rusted 18-inch ditch relief culvert. 
 
 Treatment 
 Replace ditch relief culvert with an 18-inch ditch relief culvert (40 feet) and rocked disturbed soil 

(10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 

40 foot 18-inch polyethylene culvert. 
 
T 240 Description 

 Existing inside ditch. 
 
 Treatment 
 Install an 18-inch ditch relief culvert (50 feet) and rocked disturbed soil (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 

50 foot 18-inch polyethylene culvert. 
 

U 240 Description 
 Existing inside ditch. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 

V 240 Description 
 Existing inside ditch. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 

W 240 Description 
 Existing inside ditch. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 

 
 Materials 
 20 yd3 3-inch minus rock 

 
X 240 Description 

 Existing inside ditch. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
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Y 240 Description 

 Existing inside ditch. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 

Z 240 Description 
 Existing inside ditch. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 

A1  Description 
 Rusted metal pipe gate. Gate is no longer functioning. 
 
 Treatment 
 Remove and dispose gate. 

 
The following Timber Sale Agreement (TSA) Map Points are associated with appurtenant Road 1000. 

 
AA 1000 Description 

 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

BB 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

CC 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
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DD 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

EE 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

FF 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

GG 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 

HH 1000 Description 
 Existing metal ditch relief culvert. 
 
 Treatment 

 Remove metal ditch relief culvert and replace with a rocked rolling dip (20 yd3 3-inch minus). 
 

 Materials 
 20 yd3 3-inch minus rock 

 
II 1000 Description 

 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
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JJ 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 

KK 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (20 yd3 3-inch minus). 
 
 Materials 
 20 yd3 3-inch minus rock 
 
 
 

LL 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

MM 1000 Description 
 An 18-inch plastic ditch relief culvert was recently installed over an existing metal culvert.  
 
 Treatment 
 Remove both the metal and plastic culvert and re-install the plastic culvert and downspout. 

Dispose metal culvert. 
 
 Materials 
 Use existing plastic culvert 
 

NN 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 
 
 Materials 
 10 yd3 3-inch minus rock 
 

OO 1000 Description 
 Message flagging at TSA Map Point. 
 
 Treatment 
 Install a rocked rolling dip (10 yd3 3-inch minus). 

 
 Materials 
 10 yd3 3-inch minus rock 
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MATERIALS DESCRIPTION 

6" heavy wall pipe swing and lock posts  
3" black pipe Crossbar, lock-open post; barrier posts as needed 
42” of 2½" pipe slide 
10” of ¼” x 8" black pipe lock can  
33” of ½" x 4” Hinges, guy tab, and swing tang 
17” of ½” x 2”  Support rod end and adjuster bracket 
16” of ½" x 3” Lock tang & top piece for lock-open post 
3" x ½" bar stock sign board ears 
¾” round stock Support rod 
18” of ¾” threaded rod Support rod- adjustable section 
½"-¾” rebar or round stock Barbs for swing/lock post 
¾” x 2½" bolts, nuts, 
flat washers 

Hinges and support rod 

1” x 3/8” plate Locking plates  
3" black pipe, rail, or structural steel lock post braces  
18” of  minimum 3/8” chain Chain for lock-open post 
hook Hook for end of chain on lock-open post 
½" minimum diameter cable swing post guy cable  
5/8" minimum diameter thread, 10" 
minimum take-up, galvanized, clevis or 
eye at both ends 
5/8" minimum shackle   
      both ends 

Turnbuckle 
 
 
 
To attach turnbuckle to guy tab 

1”-2” diameter pvc pipe Cover for guy cable (ground to turnbuckle) 
Rust-inhibiting undercoat, tractor yellow 
enamel topcoat    
     enamel top coat 

Coatings  

approximately 3-4 cubic yards concrete  

 
CONSTRUCTION 
 
Fabrication shall be neat and professional. Welds shall be complete, with burrs and sharp edges smoothed. Gate length 
shall be as specified in the text of the Timber Sale Agreement, or sized to fit the site. The ears shown on the underside of 
the cross bar are for the purpose of attaching a plywood sign board; they shall each have a ½" x 1½" horizontal slot for 
bolting the board, and shall be positioned to space the centers of the slots 18" apart.  
 
A ¼” bead shall be welded on the outside of the end of the slide opposite the lock tang, and on the inside of the crossbar 
at the end opposite the hinge. This will be done to prevent the slide from being pulled all the way out of the crossbar while 
not inhibiting the slide from moving freely.  
 
INSTALLATION 
 
Holes for hinge and lock posts shall be augered to 12-18" in diameter and 36-48" deep (as specified in the diagram). 
Concrete shall fill the holes with a mound slightly above the ground. Concrete shall be used to fill the posts to the top. The 

swing post shall be guyed at an angle no steeper than 45 from horizontal. If no natural anchor is available, a suitable 
artificial anchor shall be provided. Two rigid diagonal braces shall be attached to the lock post. They shall be of lengths 
and at angles to best fit the site, and shall have vertical legs set in a minimum of 18" of concrete. Barrier posts set in 
concrete, or other obstructions such as stumps, logs or boulders, shall be placed as necessary to block any gaps greater 
than 30" across which motor vehicles, including ATVs, might use to drive around the gate. Installation shall align the lock 
tang through the center of the slot on the lock can. Between 30 and 90 days after installation, the gate shall be inspected 
and adjusted or modified as necessary to produce smooth, free-swinging operation that does not require lifting and that 
allows easy insertion and removal of the locking plate. 
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REPORTING AND OPERATING COSTS FORM 
 
Page ___ of ___ for  ACTIVITY: _________________________________ AREA or UNIT: _______________ 
 
 
 
PART 1. EQUIPMENT 
         Check if  * 
Equipment Type   No. of Hours Worked Rate per Hour With Oper.     Total Cost    
 
________________________ _________________ ___________ _________ _____________ 
 
________________________ _________________ ___________ _________ _____________ 
 
________________________ _________________ ___________ _________ _____________ 
 
 
PART 2. LABOR 
    No. of Hours Worked         Rate per Hour  * 
Labor Type     Straight        OT         Straight             OT           Total Cost    
 
________________________ _________  _______ ___________  __________ _____________ 
 
________________________ _________  _______ ___________  __________ _____________ 
 
________________________ _________  _______ ___________  __________ _____________ 
 
*  Labor rates, whether with equipment rates or listed separately, must include state comp insurance, benefits, and other 
employer costs. 
 
 
PART 3. MATERIALS, SERVICES, OVERHEAD, ETC. 
 
Item      Quantity Unit Cost/Unit     Total Cost     
 
_____________________________________ ________ ____ _________ _____________ 
 
_____________________________________ ________ ____ _________ _____________ 
 
_____________________________________ ________ ____ _________ _____________ 
 
PART 4. NUMBER of TRUCK LOG LOADS & YARDING DAYS 
 
Item      Quantity Unit Cost/Unit     Total Cost     
 
_____________________________________ ________ ____ _________ _____________ 
 
_____________________________________ ________ ____ _________ _____________ 
 
_____________________________________ ________ ____ _________ _____________ 
 
 
Attach additional information as appropriate. 
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Drafting Site 

Location Date Time

Filling Time 

(minutes)

Draft Rate 

(GPM) Total Gallons

Screen Cleaned 

(yes/no)

Screen 

Conditions

Bypass Flow  

Observations

Daily Water Drafting Log Book

Month: _____________________________________

Operator Name: _______________________________________

Year: _______________________________________
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WATER SUPPLY REPORTING FORM 
 
Page ___ of ___ for  BEGINNING DATE: ____________END DATE____________ AREA or UNIT: _______________ 
 
 
 
          
 
DATE  MILES 
 
__________ ___________ 
 

__________ ___________ 
 
 
__________ ___________ 
 
 
__________ ___________ 
 
 
__________ ___________ 
 

__________ ___________ 
 

__________ ___________ 

 
 

TOTAL MILES OF ROAD WATERED WITH WATER PROVIDED BY PURCHASER THIS PERIOD _____________ 
 
 



Chamberlain Confluence 2019 TSA           Contractor Nam 
Contract # 8CA04071 

Page 54 of 65 
EXHIBIT B 

(Budget Detail and Payment Provisions)  
 

 

 

 

BUDGET DETAIL AND PAYMENT PROVISIONS 
 
1. BID DEPOSIT/ADVANCE PAYMENT. 
 

The deposit of $40,000 submitted with the bid for this timber shall be held by the STATE as a guarantee that all periodic 
payments as called for by the Timber Sale Officer shall be made in advance of cutting of timber referable thereto and for 
the satisfactory performance by the PURCHASER of all the terms and conditions hereof. If the PURCHASER's bid 
exceeds the advertised minimum rate by 25 percent, the PURCHASER shall increase the bid deposit to 2.5 percent of the 
estimated total value of the bid prior to STATE approval of this Agreement. This deposit shall be applied by the STATE to 
any final payments called for by the Timber Sale Officer upon completion of faithful performance by the PURCHASER. No 
cutting shall proceed on any trees for which payments have not been made. During active operations, the Timber Sale 
Officer shall establish a payment schedule based on the estimated rate of cutting. Periodic payments will be required in 
increments of not less than the value of two weeks of cutting, and shall be based on three-week cutting projections 
provided to the STATE by the PURCHASER. Cutting projections shall be updated each week by the PURCHASER at the 
time weekly falling scale is reported, as described in Section 11.p of this Agreement. Payments shall be made when 
requested by the STATE. If payment is not received by the date requested, the STATE may suspend the PURCHASER's 
operations until payment is received. 

 
If legal action by a third party prevents the initiation of timber harvesting activities within 90 days of STATE approval of this 
Agreement, the PURCHASER may request and the STATE will approve the termination of the Agreement without 
prejudice, and the STATE will return the PURCHASER’s performance security and bid deposit(s), not including any 
accrued interest. The PURCHASER’s written request for termination must be submitted within the 90-day period and must 
reference this condition of the Agreement. 

 

2. Payment Schedule 
 

A. For final payment, all merchantable material in accordance with the terms and conditions stated herein, and upon 
receipt of the Timber Sale Cutting Report, the PURCHASER agrees to compensate the STATE in accordance 
with the rates specified as follows based on 100% scale pursuant to the Revised Scribner Log Rule:  

 
1) 

Merchantable Species Value Rate per Mbf 

Redwood $  [             /mbf] 

Douglas - fir $  [             /mbf] 

Grand fir, Western Hemlock $  [             /mbf] 

 
2) The final payment shall be reduced by $270.00 per mile of watered road for each day that water is delivered 

by the PURCHASER from alternative sources at the direction of the Timber Sale Officer. 
 

3) Hardwoods removed from the sale area shall be paid for at the rate of $0.20 per ton 
 
4) Cull logs or conifer species not merchantable shall be paid for at the rate of $1.25 per ton, or at $5.00 per 

thousand board feet gross scale, if scaled. 
 

B. The contractor shall submit periodic advanced stumpage payments based on the estimated three-week rate of 
cutting. Each payment shall be made for not less than two weeks of cutting. Cutting projections shall be updated 
each week by the PURCHASER at the time weekly falling scale is reported. Each payment shall contain the 
following information 

 
1) The agreement number (8CA004071). 
2) The time-period and estimated volume which the payment covers. 
3) Chamberlain Confluence Timber Sale 
4) Certified Small Business or DVBE # if applicable. 
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C. Payments shall be made to: 

California Department of Forestry and Fire Protection 
Jackson Demonstration State Forest 

RE: Chamberlain Confluence 2019 Timber Sale 
802 North Main Street 
Fort Bragg, CA, 95437 

 
 
3. Yield Tax Payment. 
 

A. The PURCHASER shall be solely responsible for filing reports with the State Board of Equalization and payment of 
the timber yield tax levied on timber cut under this Agreement as provided by the Z'Berg-Warren-Keene-Collier Forest 
Taxation Reform Act, Statutes of 1976, Chapter 176. The PURCHASER'S yield tax payments shall not be credited in 
any way for timber cut or other obligations of this Agreement. 

 
The PURCHASER further agrees to furnish the STATE copies of the Timber Yield Tax calculations and reporting 
forms submitted to the Board of Equalization for timber harvested pursuant to this Agreement. Yield tax information 
shall be provided no later than January 31 for timber harvested during the previous calendar year. 

 
B. By signing this contract, the PURCHASER swears under penalty of perjury that no more than one final unappealable 

finding of contempt of court by a federal court has been issued against the PURCHASER within the immediately 
preceding two-year period because of the PURCHASER'S failure to comply with an order of a federal court which 
orders compliance with an order of the National Labor Relations Board. 
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SPECIAL TERMS AND CONDITIONS 
 
1. Excise Tax 
 

The State of California is exempt from federal excise taxes, and no payment will be made for any taxes levied on 
employees' wages.  The State will pay for any applicable State of California or local sales or use taxes on the services 
rendered or equipment or parts supplied pursuant to this Agreement.  California may pay any applicable sales and 
use tax imposed by another state. 

 
2. Settlement of Disputes 
 

In the event of a dispute, within ten (10) days of discovery of the problem contractor shall file a "Notice of Dispute" 
with: 

 
Department of Forestry and Fire Protection 
Attention:  Acquisitions Manager 
P.O. Box 944246 
Sacramento, CA 94244-2460 

 
Within ten (10) days of CAL FIRE receiving contractor's notice, the contracts manager or designee shall advise 
contractor of the findings and recommend a method to resolve the dispute.  Decision of the contracts manager or 
designee shall be final. 
 
In the event of a dispute, the language contained within this Agreement shall prevail over any other language 
including that of the bid proposal. 

 
3. Right to Terminate (SCM 7.85)  

 
The State reserves the right to terminate this agreement immediately if any of the performance criteria are not met. 
(Refer to GTC, Exhibit C, Item 7. Termination for Cause)  
 
Contractor may submit a written request to terminate this agreement only if the State should substantially fail to 
perform its responsibilities as provided herein. 

 
4. Potential Subcontractors 
 

Nothing contained in this Agreement or otherwise, shall create any contractual relation between the STATE and any 
subcontractors, and no subcontract shall relieve the PURCHASER of his responsibilities and obligations hereunder.  
The PURCHASER agrees to be as fully responsible to the State for the acts and omissions of its subcontractors and 
of persons either directly or indirectly employed by any of them as it is for the acts and omissions of persons directly 
employed by the PURCHASER.  The PURCHASER’S obligation to pay its subcontractors is an independent 
obligation from the STATE’S obligation to make payments to the Contractor.  As a result, the STATE shall have no 
obligation to pay or to enforce the payment of any moneys to any subcontractor. 
 

5. Evaluation of Contractor 
 

Performance of the Contractor under this Agreement will be evaluated.  The evaluation shall be prepared on 
Contract/Contractor Evaluation Sheet (STD 4), and maintained in the Agreement file.  For consultant agreements, a 
copy of the evaluation will be sent to the Department of General Services, Office of Legal Services, if it is negative 
and over $5,000. 
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6. Agency Liability 
 

The Contractor warrants by execution of this Agreement, that no person or selling agency has been employed or 
retained to solicit or secure this Agreement upon agreement or understanding for a commission, percentage, 
brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies 
maintained by the Contractor for the purpose of securing business.  For breach or violation of this warranty, the State 
shall, in addition to other remedies provided by law, have the right to annul this Agreement without liability, paying 
only for the value of the work actually performed, or otherwise recover the full amount of such commission, 
percentage, brokerage, or contingent fee. 
 

7. Force Majeure 
 

Neither party shall be liable to the other for any delay in or failure of performance, nor shall any such delay in or 
failures of performance constitute default, if such delay or failure is caused by “Force Majeure.”  As used in this 
section, “Force Majeure” is defined as follows:  Acts of war and acts of God such as earthquakes, floods, and other 
natural disasters such that performance is impossible. 

 
8. Contractor Name Change 

 
Contractor shall provide a written notice to the State at least thirty (30) days prior to any changes to the Contractor’s 
current legal name. 
 
 



Chamberlain Confluence 2019 TSA           Contractor Nam 
Contract # 8CA04071 

Page 58 of 65 
EXHIBIT E 

(Additional Provisions) 
 

 

 

 

ADDITIONAL PROVISIONS 
 
1. Insurance Requirements.  

 
A. General Provisions Applying to All Policies. 

 
1) Primary Clause - Any required insurance contained in this contract shall be primary, and not excess or 

contributory, to any other insurance carried by the State. 
 
2) Endorsements - Any required endorsements requested by the State must be physically attached to all 

requested certificates of insurance and not substituted by referring to such coverage on the certificate of 
insurance. 

 
3) The Department will not provide for nor compensate Contractor for any insurance premiums or costs for any 

type or amount of insurance. 
 

4) When Contractor submits a signed contract to the State, Contractor shall furnish to the State a certificate of 
insurance stating that all required insurance is in effect for the Contractor. 

 
B. General and Commercial Liability Insurance.  

 
Contractor shall provide commercial general liability insurance of not less than $1,000,000 per occurrence for 
bodily injury and property damage liability combined in effect for the Contractor. 

 
The certificate of insurance will include provisions 1, and 2, in their entirety: 

 
2) That the insurer will not cancel the insured’s coverage without 30 days prior written notice to the State. 
 
3) That the State of California, its officers, agents, employees, and servants are included as additional insured, 

but only insofar as the operations under this contract are concerned. 
 

Contractor agrees that the bodily injury liability insurance herein provided for shall be in effect at all times 
during the term of this contract.  In the event said insurance coverage expires at any time or times during the 
term of this contract, Contractor agrees to provide at least 30 days prior to said expiration date, a new 
certificate of insurance evidencing insurance coverage as provided for herein for not less than the remainder 
of the term of the contract, or for a period of not less than one year.  New certificates of insurance are subject 
to the approval of the Department of General Services, and Contractor agrees that no work or services shall 
be performed prior to the giving of such approval.  In the event the Contractor fails to keep in effect at all 
times insurance coverage as herein provided, the State may, in addition to any other remedies it may have, 
terminate this contract upon occurrence of such event. 

 
C. Worker’s Compensation Insurance. 
 

Contractor shall provide Worker’s Compensation Insurance with Waiver of Subrogation in favor of the State of 
California.  Employer’s liability shall be not less than $1,000,000.00.  The following clause should be included: 
"Waiver of Subrogation in favor of the State of California or in favor of CAL FIRE:"  By signing this Agreement, the 
Contractor hereby warrants that it carries Workers’ Compensation Insurance on all of its employees who will be 
engaged in the performance of this Agreement.  If Staff provided by the Contractor is defined as independent 
contractors, this clause does not apply. 

 
D. Commercial Automobile Insurance on Owned, Hired, and/or Non-Owned vehicles.   
 

Contractor shall provide Commercial Automobile Insurance on Owned, Hired, and/or Non-Owned vehicles of not 
less than $1,000,000.00 policy. 
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2. Regulations. 

 
A. Contractor shall observe and comply with all federal, state, city, and county laws, rules or regulations affecting the 

work. Any work done that does not comply with any laws, rules, or regulations will be remedied at the Contractor's 
expense. 
 

B. Contractor shall cooperate with the Department of Forestry and Fire Protection (CAL FIRE) authorities and shall 
observe and comply with all regulations presently in force on Department of Forestry and Fire Protection grounds. 

 
C. The PURCHASER, in all activities  under or pursuant to this Agreement, as well as in handling, reselling or 

otherwise dealing with respect to the timber and other material realized by the PURCHASER by reason of this 
Agreement, whether such timber and other material is in its original form or in a changed form, agrees to comply 
in all respects with all lawful acts, rules, regulations and directions of any legislative, executive, administrative or 
judicial body or officer exercising any power of regulation or supervision with respect to such matters and whether 
arising out of the provisions of this Agreement or otherwise. 

 
D. The PURCHASER shall comply with all applicable State Safety Orders, Title 8, California Code of Regulations. 

 
E. The PURCHASER and PURCHASER's employees, agents, contractors and subcontractors shall comply with the 

attached Digest of Laws Related to Association with Prison Inmates, Exhibit F. 
 

F. No provision of this Agreement shall authorize the PURCHASER or PURCHASER's agents or servants to act as an 
officer, agent, or employee of the STATE. 

 
G. If the PURCHASER breaches any of the provisions of this Agreement, the STATE may serve written notice of such 

breach upon the PURCHASER, and thereupon the STATE may suspend the operations of the PURCHASER 
hereunder until such time as such breach is remedied, and if such breach is not remedied within ten days, the STATE 
may, at its option, without further notice, terminate this Agreement. 
 

3. License and Permits. 
 
A. The Contractor shall be an individual or firm currently licensed to do business in California and shall obtain at 

his/her expense all license(s) and permit(s) required by law for accomplishing any work required in connection 
with this contract.  In the event the Contractor fails to keep in effect at all times all required license(s) and 
permit(s), the State may, in addition to any other remedies it may have, terminate this contract upon occurrence of 
such event. 

 
B. If you are a Contractor located within the State of California, a business license from the city/county in which you 

are headquartered is necessary however, if you are a corporation, a copy of your incorporation documents/letter 
from the Secretary of State’s Office can be submitted.  If you are a Contractor outside the State of California, you 
will need to submit to the California Department of Forestry and Fire Protection Contracts Unit a copy of your 
business license or incorporation papers for your respective State showing that your company is in good standing 
in that State. 
 

4. Performance Bond. 
 

As further guarantee of a faithful  performance of the conditions of this Agreement, the PURCHASER delivers herewith a 
faithful performance bond, or approved alternate form of security, satisfactory to the STATE in the sum of $80,000. Upon 
satisfactory completion of all timber harvesting activities, the PURCHASER may request a one-time reduction of this 
security to an amount determined by the STATE to be sufficient to cover all remaining provisions of this Agreement. 

 
Alternate forms of security in lieu of a performance bond are: 
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A. Certificate of deposit with the California Department of Forestry and Fire Protection as payee, issued by a bank or 
similar financial institution which is a member of the Federal Reserve System or is insured by the Federal Deposit 
Insurance Corporation. 
 

B. Irrevocable letter of credit issued by a bank or financial institution which is a member of the Federal Reserve System 
or is insured by the Federal Deposit Insurance Corporation. 

 
All bonds, letters of credit, or certificates of deposit, must be in a form acceptable to the STATE. 
 
The PURCHASER agrees that all monies deposited and the faithful performance bond, or security, delivered under this 
Agreement may, upon failure on the PURCHASER's part to fulfill all and singular the requirements herein set forth or 
made a part hereof, may be retained by the STATE to be applied as far as may be to the satisfaction of the 
PURCHASER's obligations assumed hereunder, without prejudice whatever to any other rights and remedies of the 
STATE. As soon as the STATE determines that security for the performance of the terms of this Agreement or provisions 
for the settlement of claims or for damages incident thereto is no longer necessary to be retained or made, any balance of 
the initial deposit that may be left after applying it to any payment due or owing will be returned to the PURCHASER. 

 
5. Camp Access Instructions 
 

Individuals who are not employees of the California Department of Corrections and Rehabilitation (CDCR) or the 
California Department of Forestry and Fire Protection (CAL FIRE), but who are working in and around inmates who 
are incarcerated within California’s camps, are to be apprised of the laws, rules and regulations governing conduct in 
associating with prison inmates.  The following is a summation of pertinent information when non-departmental 
employees come in contact with prison inmates. 
 
By signing this contract, the Contractor agrees that if the provisions of the contract require the Contractor to enter a 
camp, the Contractor and any employee(s) and/or subcontractor(s) shall be made aware of and shall abide by the 
following laws, rules and regulations governing conduct in associating with prison inmates: 
 
A. Contractor, contractor’s employee(s) and/or subcontractor(s) shall observe all security rules and regulations and 

comply with all instructions given by institutional authorities. 
 
B. Contractor and contractor’s employee(s), and/or subcontractor(s) must complete and submit a Camp Access 

Clearance Form prior to providing services.  This form must be completed for all persons entering the facility a 
minimum of ten (10) working days prior to commencement of service.  Information may be submitted to the 
Contract Manager or their designee.  Form may be subject to a CDCR California Law Enforcement 
Telecommunications System (CLETS) check.  This check will include Department of Motor Vehicles, Wants and 
Warrants, and Criminal History checks. 

 
C. All persons entering the facility must have a valid state driver’s license or photo identification card on their person. 
 
D. All persons entering into a camp consent to search of their person, property or vehicle at any time.  Refusal by 

individuals to submit to a search of their person, property, or vehicle may be cause for denial of access to the 
premises. 

 
E. It is illegal for an individual who has been previously convicted of a felony offense to enter into camps without the 

prior approval of the Warden.  It is also illegal for an individual to enter onto these premises for unauthorized 
purposes or to refuse to leave said premises when requested to do so.  Failure to comply with this provision could 
lead to prosecution. 

 
F. Encouraging and/or assisting prison inmates to escape are a crime.  It is illegal to bring firearms, deadly weapons, 

explosives, tear gas, drugs or drug paraphernalia on camp premises.  It is illegal to give prison inmates firearms, 
explosives, alcoholic beverages, narcotics, or any drug or drug paraphernalia, including cocaine or marijuana. 
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G. It is also illegal to give or take letters from inmates without the authorization of the Warden.  It is also illegal to give 
or receive any type of gift and/or gratuities from prison inmates. 

 
H. In an emergency situation the visiting program and other program activities may be suspended.   
 
I. CDCR does not recognize hostages for bargaining purposes. CDCR has a “NO HOSTAGE” policy and all prison 

inmates, visitors, and employees shall be made aware of this. 
 
J. For security reasons, while on camp grounds, Contractor, contractor’s employee(s) and/or subcontractor(s) shall 

be professionally and appropriately dressed in clothing distinct from that worn by inmates at the camp.  Visitors 
must not wear clothing that in any way resembles state issued prison inmate clothing. Specifically 
orange/red/yellow/white/ 
chartreuse jumpsuits and/or yellow rainwear shall not be worn onto camp grounds, as this is inmate attire.   

 
K. Unless otherwise directed by the entrance gate officer and/or Contract Manager, the contractor, contractor’s 

employee(s) and/or subcontractor(s) shall enter the camp through the main entrance gate and park private and 
nonessential vehicles in the designated visitor’s parking lot.  Contractor, contractor’s employees and 
subcontractors shall remove the keys from the ignition when outside the vehicle and all unattended vehicles shall 
be locked and secured while on institution grounds. 

 
L. Gate clearance may be denied for the following reasons:  Individual’s presence in the camp presents a serious 

threat to security, individual has been charged with a serious crime committed on institution property, inadequate 
information is available to establish positive identity of prospective individual, and/or individual has deliberately 
falsified their identity. 
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CAMP ACCESS CLEARANCE FORM 

 
The following information is required of all contractor employees who will be on the property of a CDCR/CAL FIRE 
Conservation Camp.  All applications will be processed for approval.  

 
 

Name of Company  

Employee  

Date of Birth  

Birth Location & State  

Employee Driver’s License  

Social Security Number  

 
Signature 

 
 

Date  
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6. SB/DVBE Activity Reports 

 
The Contractor is required to furnish the Department with reports of SB and/or DVBE subcontractor activity.  Reports 
are to be made on a semi-annual basis and must identify the subcontractor, the services performed or commodities 
used and the total paid to the subcontractor during the period reported.  A final activity report is to be submitted prior 
to the contract expiration date.  If multiple SB and/or DVBE subcontractors are providing services or commodities, the 
Contractor must furnish individual reports for each SB and/or DVBE used.  
 
Reports are due on June 15th and November 1st for each year the contract is in place.  At the Department’s request, 
the Contractor shall submit copies of the SB and/or DVBE subcontractor’s paid invoices issued for that semi-annual 
reporting period or final report.  
 
If the Contractor fails to furnish the required reports, the Department may withhold final payment until the Contractor 
provides the required reports and, when requested by the Department, copies of paid invoices.  
 
Final reports must be received by the Department at least 14 days prior to the contract expiration date.   
 
Reports shall be made using the Small Business and Disabled Veteran Business Enterprise Activity Report form, 
Exhibit E, Attachment 1. All reports shall be made to the Department of Forestry and Fire Protection’s SB/DVBE 
Advocate as follows: 
 
By mail to: 
 

Department of Forestry and Fire Protection 
Business Services Office 
Attn: SB/DVBE Advocate 
P.O. Box 944246 
Sacramento, CA 94244-2460 

 
 
7. Contractor Certification of Payment to Small Business and DVBE Subcontractor(s) 
 

A. If for this Contract, Contractor made a commitment to achieve small business participation, then Contractor must 
within 60 days of receiving final payment under this contract (or within such other time period as may be specified 
elsewhere in this contract) report to the awarding department the actual percentage of small business 
participation that was achieved (Gov. Code §14841) 

 
B. If for this Contract, Contractor made a commitment to achieve disabled veteran business enterprise (DVBE) 

participation, the Contractor must within 60 days of receiving final payment under this Contract (or within such 
other time period as may be specified elsewhere in this Contract) certify in a report to the awarding department: 
(1) the total amount the prime Contractor received under the Contract; (2) the name and address of the DVBE(s) 
that participated in the performance of the Contract; (3) the amount each DVBE received from the prime 
Contractor; (4) that all payments under the Contract have been made to the DVBE; and (5) the actual percentage 
of DVBE participation that was achieved. A person or entity that knowingly provides false information shall be 
subject to a civil penalty for each violation not less than $2,500 and not to exceed $25,000.  (Military & Veterans 
Code §999.5(d); Govt. Code §14841) 

 
Contractor Certification must be made using the Department’s “Small Business (SB) and Disabled Veteran Business 
Enterprise (DVBE) Subcontractor Payment Certification” form on Exhibit E, Attachment 1.  
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SMALL BUSINESS (SB) AND DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) SUBCONTRACTOR PAYMENT CERTIFICATION  

 

As Contractor of record for the Department of Forestry and Fire Protection, Contract number ___________________, I certify, in accordance with 
Government Code 14841 and Military and Veteran Code § 999.5, that pursuant to the terms and conditions of the contract, all payments have been made 
to the Small Business or DVBE firm(s) listed below for commodities or services rendered as the SB or DVBE subcontractor(s) of record.   I understand 
certification must be made to the Department of Forestry and Fire Protection within 60 days of receiving final payment under this Agreement.   I further 
understand and acknowledge that falsification of this Certification may result in the imposition of civil or criminal penalties for not less than $2,500 or more 
than $25,000 for each violation.   
 

Please copy this form to include as many Small Businesses or DVBE firms as necessary.  Authorized signatures and information are required on each separately submitted 
form. Return to: Department of Forestry and Fire Protection, Business Services Attn: West Ramsey, SB/DVBE Advocate, P.O. Box 944246, Sacramento, CA 94244-2460 
 

SMALL BUSINESS/DVBE SUBCONTRACTOR INFORMATION  

Contract Firm Name  

Name of Firm 
Representative 

 

Title  

 Phone:                                                           Fax: 

Firm Address Street: 

 City:                                                                State:                                Zip: 

Contract Number  

Total Amount Received 
Under this Contract 

$                                                                      Date Final Payment Received:       /           / 

 

SMALL BUSINESS/DVBE SUBCONTRACTOR INFORMATION 

SB/DVBE Subcontractor Street Address                  City               State         Zip Amount Paid Participation Achieved 

  
 

 % 

  
 

 % 

  
 

 % 

  
 

 % 

 

Printed Name  
 

Signature:  

Title:  
 

Report Date:  
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DIGEST OF LAWS RELATED TO ASSOCIATION WITH PRISON INMATES 

 
The sale area lies in the vicinity of Chamberlain Creek Conservation Camp, a minimum-security California Department of 
Corrections prison facility. All persons entering the Conservation Camp or the sale area are to be familiar with the 
following: 
 
1. It is a felony for anyone to assist inmates to escape. Bringing firearms, deadly weapons, explosives, or tear gas onto 

prison grounds, or giving inmates firearms, weapons, explosives, liquor, cocaine or other narcotics, or any kind of 
drugs, including marijuana, is a felony. 

 
2. Giving letters to inmates or taking letters out for inmates is a misdemeanor. Additionally, do not accept from, nor 

deliver to, an inmate any message or package. 
 
3. Giving gifts or presents to inmates, or accepting gifts or presents from inmates, is a misdemeanor. 
 
4. Do not permit former inmates or persons of disreputable character to associate with inmates. 
 
5. Do not allow any inmate to use a telephone or other communications device. 
 
6. Do not allow any person not associated with the camp program or work project to associate with inmates or interfere 

with inmate activity. Visitors must conform to rules stipulated by the person in charge of custody. 
 
7. Do not in any way contact or communicate with families or known associates of inmates for any purpose. 
 
8. No person shall strike or lay hands on an inmate unless it be in defense of himself or unless it be necessary to 

prevent serious injury to person or property. 
 
9. All persons should avoid becoming involved in the personal affairs of inmates or former inmates. 
 
10. Do not photograph nor allow anyone to photograph inmates, unless permission is obtained in accordance with the 

Department of Corrections procedures. 
 
11. Refusal of visitors to submit to search and inspection of their person and of vehicles may be cause for denial of 

access. 


